PART E - ADDENDA FOR INSPECTION AND ACCEPTANCE
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E1.
APPLICABILITY OF INSPECTION AND ACCEPTANCE ADDENDA

Notwithstanding the terms and conditions specified for “Inspection/Acceptance” in FAR 52.212-4(a) “Contract Terms and Conditions—Commercial Items” contained in part I of this solicitation, the addenda contained in Part E apply to inspection and acceptance.  Any and all items in FAR 52.212-4 that are not specifically tailored or supplemented remain in full force and effect as specified in FAR 52.212-4.

E2.
INSPECTION AND ACCEPTANCE LOCATIONS AND AUTHORITIES


E2.1   Acceptance shall be deemed to have occurred only after an item of equipment/system(s)/services has met the agreed to performance standards specified herein.    



E2.1.1  CONUS Deliverables: Government inspection and acceptance of all CONUS deliverables for conformance with the contract requirements will take place at each destination; the destination is the location specified as place of delivery on each delivery order.  The approving and accepting authority for the Government will be specified on each delivery order.  The approving and accepting authority will perform inspection and will sign the Standard Form 1449, DD Form 1155 or GSA Form 300 attesting to item acceptance.  Inspection and acceptance of all support services and maintenance items will be performed at the location specified on each order/call by the person identified as the accepting authority for support services and/or maintenance.


E2.2  OCONUS Deliverables:  Inspection and acceptance of all hardware and software items specified for delivery to an OCONUS location will be performed at “origin” by the Administrative Contracting Officer (ACO) at the cognizant Contract Administration Office (CAO).  Acceptance at origin in no way constitutes a waiver of the requirement to pass Final Acceptance Testing.  The ACO or his designated representative will perform inspection and will sign a Standard Form 1449, DD Form 1155 or GSA Form 300 attesting to item acceptance.  Inspection and acceptance of all support services and maintenance items will be performed at the location specified on each order/call by the person identified as the accepting authority for support services and/or maintenance.

E3.
INSPECTION AND ACCEPTANCE OF CONTRACTOR-PROVIDED SUPPORT 
SERVICES

Performance of Contractor-provided support service is subject to review and approval prior to acceptance.  Inspection will consist of review of performance in accordance with contract requirements.  The Government will provide notice of acceptance or rejection of the Contractor-provided support services to the Contractor within thirty (30) days after the Contractor completes the assigned task as specified in the appropriate delivery order.  The approving and accepting authority will perform inspection and will sign a Standard Form 1449, DD Form 1155 or GSA Form 300 attesting to item acceptance.  In the event that the Government rejects the Contractor-provided support services, the Contractor shall repair the task and/or deliverable, as necessary, at no additional cost to the Government within ten (10) days after receipt of notice of rejection.  Acceptance will be granted by the designated Government accepting authority specified in paragraph E2 “Inspection and Acceptance” provision.  

E4.
INSPECTION AND ACCEPTANCE OF CONTRACTOR-PROVIDED MAINTENANCE
Performance of Contractor-provided maintenance is subject to review and approval prior to acceptance.  Inspection will consist of review of performance in accordance with contract requirements.  If a blanket delivery order is issued, acceptance will take place monthly at destination by the designated Government accepting authority specified in paragraph E2 “Inspection and Acceptance.” Otherwise, acceptance will take place at the completion of the maintenance call.  The approving and accepting authority will perform inspection and will sign a Standard Form 1449, DD Form 1155 or GSA Form 300 attesting to item acceptance.

E5.
NOTICE OF COMPLETION OF INSTALLATION
The Contractor shall install equipment, when ordered to do so by the Government, and attest in writing to the designated Contracting Officer’s Representative (COR), or the COR’s representative at the installation site, that the system is integrated and ready-to- use by the Government.  The Government will either approve or disapprove the start of the acceptance test in writing within three (3) working days.  The approval will also include the start date for the acceptance test.

E6.
INSPECTION AND ACCEPTANCE OF SWITCHES

E.6.1      STANDARD OF PERFORMANCE


This provision establishes a standard of performance which shall be met before any equipment/systems/services delivered under this contract is accepted by the Government.  This includes replacement components and components which are added or field‑modified after a system has completed a successful performance period.  Components undergoing minor modification or intra-governmental transfer which have already passed the performance test are not required to be retested.  Final Acceptance Testing shall take place at the destination(s) specified in the delivery order.  Acceptance shall be granted by the accepting authority identified in paragraph E2.  During this “Standard of Performance for Acceptance of Equipment” period, the accepting activity’s normal daily workload within time limits specified in paragraphs E6.1.1 and E6.1.2 shall be processed.  Failure of the Contractor-provided equipment to process the accepting activity’s normal daily workload will mean that the Contractor-provided equipment/system/services does (do) not meet the standard of performance requirements of this paragraph.


E6.1.1  Test Performance Period.  The test performance period for acceptance will begin after receipt of the Notice of Contractor Completion of Installation specified in paragraph E5 and after the Government receives the Contractor’s ready-to-use certification when installed by the Contractor; otherwise, it will begin within thirty (30) days of delivery.  It will end when the equipment/system/services has (have) met the standard of performance for a period of thirty (30) consecutive calendar days by operating in conformance with the contract specifications and the Contractor’s technical specifications as offered in the Contractor’s proposal, at a level of 99.5% effectiveness or greater.  (The effectiveness level for a system or component  is computed by dividing the operational up time by the sum of the operational up time and the system downtime and then converting this value to a percentage.)  In no case shall the system performance period begin prior to the certified ready-to-use date for the proposed hardware/software ordered for the system when installed by the Contractor.


E6.1.1.1  Reserved.

E6.1.2  Failure to Meet Standard of Performance.  If the Contractor-provided equipment/system/services does (do) not meet the standard of performance during the initial time period specified in paragraph E6.1.1, the standard of performance test will continue on a day‑by‑day basis until the standard of performance is met for the designated consecutive calendar days.   This continuance of the standard acceptance test (SAT), if permitted by the Government, will not extend more than sixty additional consecutive calendar days beyond the initial thirty day period.  Should the Contractor-provided equipment/system/services fails (fail) to meet the standard of performance within ninety (90) consecutive calendar days from the commencement of the test, the Government may, at its option: (a)  require a replacement equipment/system/services  (b)  terminate the contract or the delivery order in whole or in part and request the removal of the Contractor-provided equipment from the Government-owned or leased premises.  Termination will be in accordance with FAR 52.212-4(m) “Termination for cause.”


E6.1.2.1  Reserved.


E6.1.2.2    Delay of  30 - Days Performance Test Period.   The Government may delay the start of the  performance period for a maximum period of 30 consecutive days at no additional cost to the Government.  

E6.1.3  System Downtime During Acceptance Testing.  During a period of system downtime, the Government may use operative hardware when such action does not interfere with maintenance of the inoperative equipment.  The entire system shall not be considered down during such periods of use although inoperative individual components not in use shall be considered down.  If the Contractor requests the return of operable equipment (which is currently in use by the Government) to effect repairs to the inoperable equipment, and the Government refuses such request, down time for the occurrence shall cease from the time of such request until such time as the Government returns the operable equipment to the Contractor.  During such a period, if the operative equipment is not released to the Contractor upon their request, then all such usage time shall be considered system operational use time in computing the effectiveness level.  System failure downtime shall recommence upon return of the operational equipment.


E6.1.4  Minimum Operational Use Time for Acceptance Testing.  During the equipment Acceptance and System Acceptance Tests, a minimum of 720 consecutive hours of operational usage time will be required as a basis for computation of the effectiveness levels unless waived by the Government.  Items of equipment added, field modified equipment, and substitute equipment are subject to the minimum hours of use time requirement.  However, the Government may accept such equipment without the addition of simulated work solely to achieve 30 consecutive calendar days Equipment Acceptance Test period is equal to or better than the level specified in paragraph E6.1.1  (Test Performance Period).


E6.1.4.1  Equipment Effectiveness Level Computations.  The effectiveness level for an individual item of equipment is a percentage computed by dividing the operational up time by the sum of the operational up time plus failure downtime for that item of equipment.


E6.1.5  Record Maintenance.  The Government will maintain all records required to ascertain whether the standard of performance has been met, unless indicated otherwise on the delivery order.  Any Contractor-maintained records will be considered Government property and shall be made available to the Government upon request.


E6.1.6   Reserved.

E6.2.
INSPECTIONS FOR CONTRACTOR INSTALLATION OF SWITCHES


E6.2.1  Installation Inspection.  Installation inspection shall be performed prior to the start of installation, weekly thereafter, during key periods, and at the completion of the installation prior to Final Acceptance Testing.


E6.2.2  Pre-Installation Inspection.  The site will be available to the Contractor for the purpose of inspection at least 30 calendar days prior to the required installation commencement date.  The Contractor shall visually inspect all hardware and cables for physical condition, including abrasion, breaks and deformities.  This inspection shall also assure the adequacy of site readiness, availability of bill of materials fill, status of project associated Government equipment and facilities, and Contractor-provided equipment.  The Contractor shall document deficiencies and corrective actions required and provide a written notice of same to the Government.  Commencement of installation shall begin after site preparation is completed.  When the Contractor does not perform the site preparation, the following applies:



E6.2.2.1  The Contractor shall inspect the site within 5 work days from receipt of written notice from the Government that the site preparation work is completed.



E6.2.2.2  Within 2 work days of completion of the site inspection, the Contractor shall notify the ordering officer in writing, stating whether the site is sufficient for installation to commence.  If the site is insufficient for installation to commence:




E6.2.2.2.1  The Contractor shall reinspect the site and document all deficiencies and corrective actions required and provide written notice of same to the Government.




E6.2.2.2.2  Paragraphs E6.2.2.1 and E6.2.2.2 will apply until the site preparation has been completed.  Upon the third iteration of written deficiencies and actions required, the Government PMO shall be so notified.


E6.2.3  In-Progress Inspection.  The Contractor shall perform quality control inspections during installation, including alignment tests and visual inspections of equipment condition, wiring, splicing, cable mounting, and placement, as well as miscellaneous equipment and safety procedures in order to verify compliance with installation practices specified in the Contractor-prepared, Government-approved installation plan.


E6.2.4  Final Installation Inspection.  The Contractor shall perform Final Installation Inspection, perform all necessary adjustments, and verify that the system installation is complete and ready for cutover.


E6.2.5  Final Acceptance Testing.   The Final Acceptance Testing shall be conducted as part of the  post-cutover phase in accordance with the Contractor-prepared, Government-approved test plans.  The test requests shall be documented by the Contractor as required in paragraph E6.3.2.  The Final Acceptance Testing shall consist of those tests identified in Part E and shall demonstrate that the system and its interfaces operate in accordance with the requirements of this contract.


E6.2.6  Corrective Action and Verification Inspection.  The Contractor shall correct any areas found not in compliance with requirements pertaining to equipment, facilities, and installation that are revealed by inspections.  Following correction, a re-examination of previous noncompliance will be conducted (Verification Inspection).


E6.2.7  Notice Prior to Inspection.  The Contractor shall notify the COR when the Final Installation Inspection has been successfully completed.  The Contractor shall submit a proposed schedule of the actual start of Acceptance Testing.  Additionally, the COR shall be notified by the Contractor fifteen (15) days prior to the scheduled start of all inspections.  Any changes to the scheduled inspection shall be provided by the Contractor to the COR no later than three (3) days prior to the originally scheduled date.


E6.2.8  Reserved.


E6.2.9  Reserved.


E6.2.10  Reserved.


E6.2.11  Reserved.


E6.2.12  Reserved.


E6.2.12.1  Reserved.

E6.3
ACCEPTANCE TESTING FOR CONTRACTOR INSTALLATION OF SWITCHES


E6.3.1  In accordance with the timeframe specified in the issued delivery order, the Contractor shall provide to the Contracting Officer’s Representative (COR), for review and approval, an acceptance test plan, in accordance with the appropriate Contract Data Requirements List (CDRL) (DD Form 1423) which will be used for the final system acceptance testing.  The test plan shall consist of a functional test and a performance test.  Failure by the Contractor to meet the requirements of any portion of the test plan shall be deemed a failure of the test.  Upon approval of the Government, testing may be rescheduled after appropriate corrections have been made.  Prior to acceptance testing, the Contractor shall certify to the Government that all system equipment and features have been provided and that no mechanical, electrical or equipment problems exist, and that all system features are functional and ready for testing.  The tests shall consist of:



(a)
Functional Test:  The functional test shall demonstrate the ability of the components of the system to correctly perform the service functions specified within this document.  Operational tests shall be performed on all circuits and circuit components to ensure that they function properly.  The functional test shall demonstrate the ability of the system to perform without degradation under the effective maximum load of traffic.  All tests shall be performed in the presence of the COR or their designated representative.



(b)
Performance Test:   Within sixty (60) days after cutover and prior to placement into service, the performance test must be satisfactorily completed.  The performance test is required to determine the performance under day-to-day operation during a thirty (30) day period immediately following cutover.  The test shall be performed until a consecutive thirty (30) day period has elapsed during which performance is satisfactory in accordance with the “TRN” specified in each individual delivery order.


E6.3.2  Test Results.  Results of the tests described above shall be recorded and maintained by the Government, unless otherwise specified in the TRN.  These records shall include measured test results, component failures, trouble indications, and corrective actions taken.


E6.3.3  Final system acceptance will be made immediately following successful completion of the functional and performance acceptance tests for the entire system.  All identified deficiencies shall be corrected by the Contractor prior to acceptance.  Contractor failure of the acceptance tests shall be deemed to have occurred when any common system performance requirement, feature or component does not perform according to specifications and design.


E6.3.4  The system will not be accepted and no charges will be paid until the functional and performance tests have been successfully completed.

E7.
INSPECTION AND ACCEPTANCE OF CONTRACTOR-PROVIDED EQUIPMENT OTHER THAN SWITCHES

E7.1  Acceptance - Government installed equipment and software other than switches.



E7.1.1  CONUS Deliverables: The Government shall have 30 calendar days from delivery to the “ship to” destination specified on individual delivery orders to accept Contractor-provided equipment and software delivered for Government installation.  If acceptance or rejection of the delivered equipment has not been done within 30 days, the equipment are considered to be accepted on the 31st day by default.



E7.1.2  OCONUS Deliverables:  As stated in paragraph E2.2, inspection and acceptance of all equipment items specified for delivery to an OCONUS location will be performed at origin by the cognizant Contract Administration Office (CAO).



E7.1.3  SCLIN 4990AA – Inspection and Accptance of the hardware shall be conducted at Litton Data Systems San Diego CA facility.  Final Inspection shall be accomplished by successful completion of the established Accptance Test Procedure.


E7.2
Acceptance - Contractor installed equipment and software other than switches.



E7.2.1  The performance period for acceptance testing will begin after receipt of Notice of Completion of Installation specified in paragraph E5, if Contractor-installed.  It will end when the equipment has met the standard of performance for a period of 15 calendar days by operating in conformance with the contract specification and the Contractor’s technical specifications as quoted in the Contractor’s proposal, at a level of 99.5% effectiveness or greater.



E7.2.2  System Downtime During Acceptance Testing.  During a period of system downtime, the Government may use operative hardware when such action does not interfere with maintenance of the inoperative equipment.  The entire system shall not be considered down during such periods of use although inoperative individual components not in use shall be considered down.  If the Contractor requests the return of operable equipment (which is currently in use by the Government) to effect repairs to the inoperable equipment, and the Government refuses such request, down time for the occurrence shall cease from the time of such request until such time as the Government returns the operable equipment to the Contractor.  During such a period, if the operative equipment is not released to the Contractor upon their request, then all such usage time shall be considered system operational use time in computing the effectiveness level.  System failure downtime shall recommence upon return of the operational equipment.



E7.2.3  Minimum Operational Use Time for Acceptance Testing.  During the equipment Acceptance and System Acceptance Tests, a minimum of 360 hours of operational use time will be required as a basis for computation of the effectiveness levels unless waived by the Government.  However, in computing the effectiveness levels, the actual number of operational use hours shall be used when in excess of the minimum of 360 hours.  Items of equipment added, field modified equipment, and substitute equipment are subject to the minimum hours of use time requirement.  However, the Government may accept such equipment without the addition of simulated work solely to achieve 15 consecutive calendar days Equipment Acceptance Test period is equal to or better than the level specified in paragraph E6.1.1  (Test Performance Period).



E7.2.4  Equipment Effectiveness Level Computations.  The effectiveness level for an individual item of equipment is a percentage computed by dividing the operational use time by the sum of the operational use time plus failure downtime for that item of equipment.



E7.2.5  Record Maintenance.  The Government will maintain all records required to ascertain whether the standard of performance has been met, unless indicated otherwise on the delivery order.  Any Contractor-maintained records will be considered Government property and shall be made available to the Government upon request.

E8.
POST-AWARD ACCEPTANCE TESTING FOR PIER-SIDE CONNECTION COMPONENTS

E8.1  Upon contract award, the pier-side connection components for all ViViD Contractors will be tested by the Government for interoperability, interchangeability and optical performance.  The cable plant components must conform to the military specification for dimensions, materials, interchangeability and optical performance only.  Separate components and assemblies to be submitted for testing are as follows:  



E8.1.1
OFCC assemblies (pigtail or jumper - two meter length, single fiber cable).




(a)
Single mode (SM) pin termini on one end, ST connector on other end. Quantity: 12.




(b)
Multimode (MM) pin termini on one end, ST connector on other end.  Quantity:  24.




(c)
SM socket termini on one end, ST connector on other end.  Quantity:  24.




(d)
MM socket termini on one end, ST connector on other end.  Quantity:   24.



E8.1.2
Connector assemblies (Ten meter length, 8 fiber SM cable with ST connectors on both ends and connector with termini inserted in the middle).




(a)
Connector assembly with backshell attached to the end cable.  Quantity:  1.




(b)
Connector assembly with backshell not attached to the cable.  Quantity:  1.



E8.1.3  Separate parts.




(a)
Connector plugs.  Quantity:  2.




(b)
Connector receptacles:  Quantity:  2.




(c)
Termini pins, SM.  Quantity:  6.




(d)
Termini pins, MM.  Quantity:  6.




(e)
Termini sockets, SM.  Quantity:  6.




(f)
Termini sockets, MM.  Quantity:  6.


E8.2  These tests will be completed when all pier-side connection components are interoperable, interchangeable and meet the other requirements of the military specifications for dimension, materials, interchangeability, and optical performance.

 
E8.3   The contract may not be opened for ordering until all ViViD Contractors pass the portions of the QPL test for military specifications dealing with dimensions, materials, interchangeability and optical performance unless otherwise approved by the Contracting Officer.  Once delivered, these components’ source shall be indistinguishable based on their interchangeability and interoperability.

E9.
FUNCTIONAL TEST DEMONSTRATION (FTD)
At the Government’s option, any component under contract or proposed to be placed under contract may be required to undergo an FTD prior to allowing shipment of these components to customers.  This testing will emphasize (a) the 99.5% effectiveness level specified in paragraph E6.1.1 at a Government-identified site and (b) interoperability and integration testing of the Contractor-provided component and Government Equipment.  The Government may retain this equipment for up to 6 months after successful installation.  At the Government’s option, either the Contractor or the Government shall install and configure this equipment.

E10.
CONTRACTOR TEST LABORATORY
The Contractor shall maintain, as a part of the Program Management Office (see paragraph C2.3), a Contractor Test Laboratory which shall be used by the Contractor to test the performance, interoperability and integration of components under contract and of components proposed to be placed under contract.  This laboratory shall be used to support the customer telephone assistance required under paragraph C2.4 and the Government’s and Contractor’s PMO.  The Government’s PMO may, at the Government PMO’s option, identify testing required by the Contractor at this laboratory during the execution of the contract.


E11  Charges.



E11.1  Equipment will not be accepted and no charges will accrue until the standard of performance is met.  Charges will accrue from the first day after the successful performance period.



E11.2  The Contractor will not be entitled to any separate or additional charges to perform the acceptance testing.



E11.3  Date of Acceptance:  Lease and lease to ownership charges shall apply beginning on the first day after the successful performance period.  The warranty period for equipment shall commence on the first day after the successful performance period.
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