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F1.
FAR 52.252-2  CLAUSES INCORPORATED BY REFERENCE (JUN 1988)

This contract incorporates one or more clauses by reference with the same force and effect as if they were given in full text.  Upon request the Contracting Officer will make their full text available.

I. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

CITATION

TITLE







DATE
52.242-17

Government Delay of Work




APR 1984

52.247-35

F.o.b. Destination, within Consignee’s Premises

APR 1984

52.247-55

F.o.b. Point of Delivery of Government-Furnished Property
APR 1984

F2.
PART F ADDENDA
F2.1
APPLICABILITY OF PART F ADDENDA
Notwithstanding the terms and conditions specified in FAR 52.212-4 “Contract Terms and Conditions—Commercial Items” contained in part I of this solicitation, the addenda contained in Part F apply to deliveries or performance.  Any and all items in FAR 52.212-4 that are not specifically tailored or supplemented remain in full force and effect as specified in FAR 52.212-4.

F2.2
DELIVERY LOCATIONS AND SHIPMENT RESPONSIBILITIES


F2.2.1
Equipment and software.



F2.2.1.1  CONUS.  All equipment, supplies, services, maintenance and data  ordered under this contract shall be shipped “F.o.b. Destination, Within Consignee’s Premises” for all CONUS deliveries to locations set forth in properly executed delivery orders issued pursuant to the provisions of this contract.  The Contractor shall have complete responsibility for shipment of items to the CONUS site(s).  Quantities ordered, along with specific delivery and/or installation dates will be specified in each delivery order.



F2.2.1.2  OCONUS.  All equipment ordered under this contract shall be shipped F.o.b. Inland Carrier, POE” for OCONUS deliveries as set forth in properly executed delivery orders issued pursuant to the provisions of this contract  The Contractor shall have complete responsibility for shipment of items to the Point of Exportation (POE).  For OCONUS shipments, the Government shall provide for transportation of items from the POE to the installation site, and will make delivery within 45 days of delivery to the POE.  Quantities ordered, along with specific delivery and/or installation dates will be specified in each delivery order.




F2.2.1.2.1  For information purposes, examples of P.O.E. points normally used are listed below:




McChord AFB, WA for Japan




NAS Norfolk, VA for Puerto Rico




Dover AFB, DE for southern Europe




Charleston AFB, SC for England




F2.2.1.2.2  For OCONUS locations with more than one P.O.E., the Contractor will have the choice of which P.O.E. to ship to (see paragraph G11).  However, the Contractor must coordinate P.O.E.’s with the Navy Material Transportation Office (NAVMTO), NOB Norfolk VA for all Navy orders (804)444-7931.  In turn, NAVMTO will coordinate AFDCO-TR, Wright-Patterson AFB, OH 45433-5000 for final arrangements.

F2.5  TRANSPORTATION CHARGES


F2.5.1   Transportation Charges.  All arrangements for transportation shall be made by the Contractor.  All transportation charges shall be included in the item prices.


F.2.5.2  Shipment of Empty Packing Cases.  Transportation charges for the shipment of empty packing cases shall be paid by the Contractor, except when the equipment is moved from one Government location to another, at Government request.  Such requested moves will be paid by the Government.


F2.5.3  Equipment Shipped for Replacement .  The Contractor shall bear transportation charges whenever equipment is shipped for replacement purposes, unless the replacement was due to a cause specified as a Government responsibility specified in Part I2., FAR 52.212-4(j), “Risk of loss.”


F2.5.4  Rigging and Drayage Costs.  The Government will pay only those rigging and drayage costs incurred at the Government’s site, except that the Contractor shall pay all rigging and drayage costs when equipment is moved for replacement purposes, unless replacement was due to a cause specified as a Government responsibility specified in Part I2., FAR 52.212-4(j), “Risk of loss.”


F2.5.5  Packing, Unpacking, and Placement of Equipment.  When the Government orders installation at the site(s) specified in the delivery order, packing, unpacking and placement of equipment shall be accomplished by the Contractor without additional charge to the Government.


F2.5.6
Removal of Packing Material. When the Government orders installation at the site(s) specified in the delivery order, removal of packing materials (boxes, wooden crates, etc.) at Government sites shall be accomplished by the Contractor within 3 working days, without additional charges to the Government.

F2.6  OTHER DELIVERIES OR PERFORMANCE REQUIREMENTS. 


F2.6.1  Unless deviations from this provision are mutually agreed to and so stated on individual delivery orders, the Contractor shall deliver supplies and services according to the schedules specified below.


Description


Required Delivery After Contractor Acceptance of D. O.

Large Switches and Related
 
CONUS: NLT 90 Calendar Days

Equipment



OCONUS:  NLT 120 Calendar Days

Medium and Small Switches
 
CONUS: NLT 60 Calendar Days

and Related Equipment

OCONUS:  NLT 120 Calendar Days

Shore-to-Ship Connectivity

6001AD

NLT 20 Weeks 






6001AF

NLT 16 Weeks






6004AA/AB

NLT 20 Weeks






6007AC

NLT 16 Weeks






6007AD

NLT 16 Weeks






6007AE

NLT 20 Weeks






0345/0346/0351
NLT 120 Days






6003AJ

NLT 120 Days






6004BA

NLT 120 Days






6004AZ

NLT 120 Days






6004AA/AB

NLT 20 Weeks

Special Purpose Data Racks

CLIN 4990AA
 
NLT 7 Months 

Other Equipment and


CONUS: NLT 30 Calendar Days

Interfaces (other than switches, 
OCONUS:  NLT 45 Calendar Days

switch related components  and 

CLINs specified above)

Training



NLT 30 Calendar Days

Maintenance



NLT date specified on the delivery order, which will be no






earlier than 30 calendar days after acceptance of delivery






order.

Support Services


Shall commence no sooner than 30 days after acceptance 





of delivery order and NLT the specified on the delivery 





order

Data




In accordance with the Contract Data Requirements Lists



F2.6.1.1  Delayed Deliverables.  The following items or features are required to be available for ordering and delivery under this contract, but the Contractor is allowed to delay delivery or availability for delivery for up to the periods of time shown below:

Description




Required Delivery After Contract Award

Asynchronous Transfer Mode 

12 months after the ATM standard is approved 






by the (ATM) Forum or 12 months after the date of 






contract award, whichever is later

Government Open Systems


NLT 12 months after contract award

Interconnection Profile (GOSIP)

solutions

All hardware shall be manageable

NLT 12 months after contract award

within Simple Network Management

Protocol (SNMP) and/or CMIP

from the Integrated Network Management

Center System (INMCS).

INMCS must provide read access to 

NLT 12 months after acceptance of the network

configuration and fault information to

management deliverable under the DISA contract

DISA’s network management solution.

DSN MLPP




NLT 12 months after contract award


F2.6.2
Reserved.



F2.6.2.1
Change of Date of Installation of Equipment.




F2.6.2.1.1  Delay of Installation Date.  The Government reserves the right to delay the scheduled installation of equipment at no cost to the Government, provided that on delay of an installation date, the Contractor will receive written notice from the Government Contracting Officer 30 days prior to the installation date.  If the delay exceeds 30 calendar days from the original installation date, the parties shall negotiate an equitable adjustment for such delay.




F2.6.2.1.2  Advancing the Installation Date.  Whenever the installation date for equipment is advanced, the Contractor will receive written notice from the Contracting Officer at least 30 days prior to the advanced installation date.  Any advanced installation date shall be mutually agreed upon by the Contractor and the Government.



F2.6.2.3  Delivery Notification.  The contractor shall notify the Government acceptance authority by telephone with written confirmation at least 15 days prior to delivery.

F2.7.
LIQUIDATED DAMAGES - SUPPLIES, SERVICES, OR RESEARCH AND 
DEVELOPMENT


F2.7.1  If the Contractor fails to deliver the supplies or perform the services within the time specified in this contract, or any extension, the Contractor shall, in place of actual damages, pay fixed, agreed, and liquidated damages to the Government, for each calendar day of delay the sum of those charges as specified in the clause entitled “Liquidated Damages Assessments.”


F2.7.2  Alternatively, if delivery or performance is so delayed, the Government may terminate the delivery order in whole or in part under the “Termination for cause” clause at I2., FAR 52.212-1(m) in this contract and in that event, the Contractor shall be liable for fixed, agreed, and liquidated damages accruing until the time the Government may reasonably obtain delivery or performance of similar supplies or services.  The liquidated damages shall be in addition to excess costs under the “Termination for cause” clause.


F2.7.3  The Contractor shall not be charged with liquidated damages when the delay in delivery or performance arises out of causes beyond the control and without the fault or negligence of the Contractor as defined in the “Termination for cause” clause of this contract.

F2.8  LIQUIDATED DAMAGES ASSESSMENTS

For the late delivery of the supplies or services ordered under this contract, the Contractor shall pay to the Government liquidated damages for each day of delay beginning with the delivery date specified on the delivery order.  However, liquidated damages for late delivery will not be assessed for more than 180 calendar days for each occurrence.  Liquidated damages shall be assessed as specified in the following subparagraphs.


F2.8.1  Total System Not Ready for Use.  The Contractor shall install all equipment component items included on the same order by the date specified on the delivery order.  If the Contractor fails to fulfill this requirement and, as a result, no portion of the total system is ready for use as scheduled, then the liquidated damages shall be assessed.  Such liquidated damages shall be computed on the basis of each calendar day of delay at a rate of  0.11% of the contract price for the delivery order(s).  Liquidated damages will cease upon the day the total system is installed and certified by the Contractor as ready for use by the Government.


F2.8.2  Individual Supply or Service Items Not Ready for Use.  If individual supply or service items are not ready for use but the system is operational, the liquidated damages for each individual item shall be for each day’s delay 0.11% of the contract price for that item and the associated services.  This clause shall not apply when paragraph F2.8.1 of this clause is invoked.


F2.8.3  Substitute Items.  If the Contractor provides substitute items which are acceptable to the Government in accordance with the criteria set forth in paragraph H4 “Substitution of Equipment” on or before the installation date, no liquidated damages shall apply to ordered items for which substitute items were accepted.


F2.8.4  Government Use of Installed Items.  If some but not all of the items ordered are installed, ready for use, by the installation date and the Government uses any such installed items, liquidated damages shall not accrue against such installed items for any calendar day the items are used.


F2.8.5  Accrued Liquidated Damages Payment.  The Government may elect to have any accrued liquidated damages either paid directly to the Government, or applied as a reduction on any current or future sums payable by the Government to the Contractor under this contract.  The Government will notify the Contractor in writing of its election as to the method of payment.

F2.9
ALTERATIONS AND ATTACHMENTS TO LEASED EQUIPMENT

F2.9.1
Government Alterations:  If the Government is leasing equipment under the contract, upon 30 days written notice, the Government may make alterations or install attachments to the Contractor’s equipment, provided that such action will not create a safety hazard.  The Government will assume full liability for any damages or degradation in equipment performance attributable directly to such alteration or attachment.  In addition, the maintenance credit provisions set forth elsewhere in this contract shall not apply when equipment failure is caused by an alteration or attachment not supplied by the Contractor.


F2.9.2
Reserved.


F2.9.3  Removal of Alterations or Attachments.  Before return of any leased equipment to the Contractor, the Government shall remove alterations or attachments which are not the property of the Contractor, and the equipment shall be restored to the prior configuration at Government expense.


F2.9.4  Configuration.  Any reconfiguration of leased equipment agreed to by the Contractor, which is required to accommodate such alterations and/or attachments, shall be accomplished at the Government’s expense.

F2.10
RELOCATION OF LEASED EQUIPMENT

F2.10.1 Emergency Movement.  Except for an emergency, leased equipment shall not be moved from the general location in which installed unless the Contractor has been notified that a move is to be made.


F2.10.2  Authorized Movement.  Upon written notification to the Contractor, leased equipment may be transferred from one location to another under this contract.


F2.10.3  Supervision.  The Contractor shall supervise packing, unpacking and relocation of the equipment at the appropriate rate specified in Part B.  All other costs associated with the relocation shall be the responsibility of the Government.


F2.10.4  Notice of Movement of Leased Equipment.  The Government will give at least thirty (30) days written notice of movement of equipment unless such movement is required because of an emergency.  Packing for such relocation shall be in accordance with Part D, and shall be at the Government’s expense.

F2.11
EQUIPMENT REPLACEMENT
When faulty equipment supplied under this contract necessitates replacement with other equipment supplied by the Contractor, a performance acceptance period for the replacement equipment shall be established, at the option of the Government, as specified in Part E6.  This period shall commence on the installation date of the replacement equipment.

F2.12  TERM OF THE CONTRACT
The term of this contract consists of a one-year base period and nine one-year options to extend the term of the contract.  Options will be exercised in accordance with clause I9. “Option to Extend the Term of the Contract.” All CLIN’s/SCLIN’s will be available for ordering for the first 96 months (if all options to extend the term of the contract are exercised);  Support Services (including training and maintenance) and spare parts will be available for ordering for the entire 120 months (if all options to extend the term of the contract are exercised).
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