0301AA Services:Business and Administrative Systems|Other Northrop Grumman 0301AA Administrative Staff 1|[Gov't Site Administrative Staff 1 - Feb 13, 2003 to Dec 31, 2003 Hour 20.05
0302AA Services:Business and Administrative Systems|Other Northrop Grumman 0302AA Administrative Staff 2 |Gov't Site Administrative Staff 2 - Feb 13, 2003 to Dec 31, 2003 Hour 28.10
0303AA Services:Business and Administrative Systems|Other Northrop Grumman 0303AA Administrative Staff 3|Gov't Site Administrative Staff 3 - Feb 13, 2003 to Dec 31, 2003 Hour 28.47
0304AA Services:Business and Administrative Systems|Other Northrop Grumman 0304AA Administrative Staff 4 |Gov't Site Administrative Staff 4 - Feb 13, 2003 to Dec 31, 2003 Hour 31.78
0305AA Services:Business and Administrative Systems|Other Northrop Grumman 0305AA Administrative Staff 5[Gov't Site Administrative Staff 5 - Feb 13, 2003 to Dec 31, 2003 Hour 36.31
0306AA Services:Business and Administrative Systems|Other Northrop Grumman 0306AA Administrative Staff 6 |Gov't Site Administrative Staff 6 - Feb 13, 2003 to Dec 31, 2003 Hour $41.08
0307AA Services:Analyst Support Other Northrop Grumman 0307AA Analytical Staff 1 GoV't Site Analytical Staff 1 - Feb 13, 2003 to Dec 31, 2003 Hour 18.94
0308AA Services:Analyst Support Other Northrop Grumman 0308AA Analytical Staff 2 Gov't Site Analytical Staff 2 - Feb 13, 2003 to Dec 31, 2003 Hour 36.13
0309AA Services:Analyst Support Other Northrop Grumman 0309AA Analytical Staff 3 Gov't Site Analytical Staff 3 - Feb 13, 2003 to Dec 31, 2003 Hour 38.94
0310AA Services:Analyst Support Other Northrop Grumman 0310AA Analytical Staff 4 GoV't Site Analytical Staff 4 - Feb 13, 2003 to Dec 31, 2003 Hour $44.56
0311AA Services:Analyst Support Other Northrop Grumman 0311AA Analytical Staff 5 Gov't Site Analytical Staff 5 - Feb 13, 2003 to Dec 31, 2003 Hour $48.22
0312AA Services:Analyst Support Other Northrop Grumman 0312AA Analytical Staff 6 Gov't Site Analytical Staff 6 - Feb 13, 2003 to Dec 31, 2003 Hour 52.22
0313AA Services:Analyst Support Other Northrop Grumman 0313AA Analytical Staff 7 Gov't Site Analytical Staff 7 - Feb 13, 2003 to Dec 31, 2003 Hour 57.54
0314AA Services:Analyst Support Other Northrop Grumman 0314AA Analytical Staff 8 GoV't Site Analytical Staff 8 - Feb 13, 2003 to Dec 31, 2003 Hour 64.60
0315AA Services:Analyst Support Other Northrop Grumman 0315AA Analytical Staff 9 Gov't Site Analytical Staff 9 - Feb 13, 2003 to Dec 31, 2003 Hour 67.29
0316AA Services:Analyst Support Other Northrop Grumman 0316AA Analytical Staff 10 Gov't Site Analytical Staff 10 - Feb 13, 2003 to Dec 31, 2003 Hour 73.33
0317AA Services:Analyst Support Other Northrop Grumman 0317AA Analytical Staff 11 Gov't Site Analytical Staff 11 - Feb 13, 2003 to Dec 31, 2003 Hour 76.62
0318AA Services:Analyst Support Other Northrop Grumman 0318AA Analytical Staff 12 Gov't Site Analytical Staff 12 - Feb 13, 2003 to Dec 31, 2003 Hour 77.99
0319AA Services:Analyst Support Other Northrop Grumman 0319AA Analytical Staff 13 Gov't Site Analytical Staff 13 - Feb 13, 2003 to Dec 31, 2003 Hour 89.90
0320AA Services:Analyst Support Other Northrop Grumman 0320AA Analytical Staff 14 Gov't Site Analytical Staff 14 - Feb 13, 2003 to Dec 31, 2003 Hour $101.12
0321AA Services:Analyst Support Other Northrop Grumman 0321AA Analytical Staff 15 Gov't Site Analytical Staff 15 - Feb 13, 2003 to Dec 31, 2003 Hour $126.52
0322AA Services:Consulting Other Northrop Grumman 0322AA Consultant Staff 1 Gov't Site Consultant Staff 1 - Feb 13, 2003 to Dec 31, 2003 Hour $93.62
0323AA Services:Consulting Other Northrop Grumman 0323AA Consultant Staff 2 Gov't Site Consultant Staff 2 - Feb 13, 2003 to Dec 31, 2003 Hour 117.18
0324AA Services:Consulting Other Northrop Grumman 0324AA Consultant Staff 3 Gov't Site Consultant Staff 3 - Feb 13, 2003 to Dec 31, 2003 Hour $126.52
0325AA Services:Consulting Other Northrop Grumman 0325AA Consultant Staff 4 Gov't Site Consultant Staff 4 - Feb 13, 2003 to Dec 31, 2003 Hour 136.71
0326AA Services:Consulting Other Northrop Grumman 0326AA Consultant Staff 5 Gov't Site Consultant Staff 5 - Feb 13, 2003 to Dec 31, 2003 Hour 166.01
0327AA Services:Project Management Other Northrop Grumman 0327AA Management Staff 1 |Gov't Site Management Staff 1 - Feb 13, 2003 to Dec 31, 2003 Hour $46.50
0328AA Services:Project Management Other Northrop Grumman 0328AA Management Staff 2 |Gov't Site Management Staff 2 - Feb 13, 2003 to Dec 31, 2003 Hour 55.88
0329AA Services:Project Management Other Northrop Grumman 0329AA Management Staff 3 |Gov't Site Management Staff 3 - Feb 13, 2003 to Dec 31, 2003 Hour 68.10
0330AA Services:Project Management Other Northrop Grumman 0330AA Management Staff 4 |Gov't Site Management Staff 4 - Feb 13, 2003 to Dec 31, 2003 Hour 73.81
0331AA Services:Project Management Other Northrop Grumman 0331AA Management Staff 5 |Gov't Site Management Staff 5 - Feb 13, 2003 to Dec 31, 2003 Hour 81.64
0332AA Services:Project Management Other Northrop Grumman 0332AA Management Staff 6 |Gov't Site Management Staff 6 - Feb 13, 2003 to Dec 31, 2003 Hour 98.10
0333AA Services:Project Management Other Northrop Grumman 0333AA Management Staff 7 |Gov't Site Management Staff 7 - Feb 13, 2003 to Dec 31, 2003 Hour 106.39
0334AA Services:Project Management Other Northrop Grumman 0334AA Management Staff 8 |Gov't Site Management Staff 8 - Feb 13, 2003 to Dec 31, 2003 Hour $120.02
0335AA Services:Project Management Other Northrop Grumman 0335AA Management Staff 9 |Gov't Site Management Staff 9 - Feb 13, 2003 to Dec 31, 2003 Hour 129.39
0336AA Services:Other Other Northrop Grumman 0336AA Professional Staff 1 |Gov't Site Professional Staff 1 - Feb 13, 2003 to Dec 31, 2003 Hour $44.56
0337AA Services:Other Other Northrop Grumman 0337AA Professional Staff 2 |Gov't Site Professional Staff 2 - Feb 13, 2003 to Dec 31, 2003 Hour 50.73
0338AA Services:Other Other Northrop Grumman 0338AA Professional Staff 3 |Gov't Site Professional Staff 3 - Feb 13, 2003 to Dec 31, 2003 Hour 56.72
0339AA Services:Other Other Northrop Grumman 0339AA Professional Staff 4 |Gov't Site Professional Staff 4 - Feb 13, 2003 to Dec 31, 2003 Hour 61.35
0340AA Services:Other Other Northrop Grumman 0340AA Professional Staff 5 |Gov't Site Professional Staff 5 - Feb 13, 2003 to Dec 31, 2003 Hour 69.08
0341AA Services:Other Other Northrop Grumman 0341AA Professional Staff 6 |Gov't Site Professional Staff 6 - Feb 13, 2003 to Dec 31, 2003 Hour 83.44
0342AA Services:Other Other Northrop Grumman 0342AA Professional Staff 7 |Gov't Site Professional Staff 7 - Feb 13, 2003 to Dec 31, 2003 Hour 95.60
0343AA Services:Other Other Northrop Grumman 0343AA Professional Staff 8 |Gov't Site Professional Staff 8 - Feb 13, 2003 to Dec 31, 2003 Hour $112.49
0344AA Services:Other Other Northrop Grumman 0344AA Professional Staff 9 |Gov't Site Professional Staff 9 - Feb 13, 2003 to Dec 31, 2003 Hour $132.31
0345AA Services:Other Other Northrop Grumman 0345AA Technical Staff 1 Gov't Site Technical Staff 1 - Feb 13, 2003 to Dec 31, 2003 Hour 25.66
0346AA Services:Other Other Northrop Grumman 0346AA Technical Staff 2 Gov't Site Technical Staff 2 - Feb 13, 2003 to Dec 31, 2003 Hour 32.70
0347AA Services:Other Other Northrop Grumman 0347AA Technical Staff 3 Gov't Site Technical Staff 3 - Feb 13, 2003 to Dec 31, 2003 Hour 37.22
0348AA Services:Other Other Northrop Grumman 0348AA Technical Staff 4 Gov't Site Technical Staff 4 - Feb 13, 2003 to Dec 31, 2003 Hour $47.07
0349AA Services:Other Other Northrop Grumman 0349AA Technical Staff 5 Gov't Site Technical Staff 5 - Feb 13, 2003 to Dec 31, 2003 Hour 56.45
0350AA Services:Other Other Northrop Grumman 0350AA Technical Staff 6 Gov't Site Technical Staff 6 - Feb 13, 2003 to Dec 31, 2003 Hour 70.81
0351AA Services:Other Other Northrop Grumman 0351AA Technical Staff 7 Gov't Site Technical Staff 7 - Feb 13, 2003 to Dec 31, 2003 Hour 81.38
0352AA Services:Other Other Northrop Grumman 0352AA Technical Staff 8 Gov't Site Technical Staff 8 - Feb 13, 2003 to Dec 31, 2003 Hour $103.98
0301AB Services:Business and Administrative Systems|Other Northrop Grumman 0301AB Administrative Staff 1|Contractor Site Administrative Staff 1 - Feb 13, 2003 to Dec 31, 2003 Hour 25.06
0302AB Services:Business and Administrative Systems|Other Northrop Grumman 0302AB Administrative Staff 2 |Contractor Site Administrative Staff 2 - Feb 13, 2003 to Dec 31, 2003 Hour 35.12
0303AB Services:Business and Administrative Systems|Other Northrop Grumman 0303AB Administrative Staff 3 |Contractor Site Administrative Staff 3 - Feb 13, 2003 to Dec 31, 2003 Hour 35.59
0304AB Services:Business and Administrative Sy Other Northrop Grumman 0304AB Administrative Staff 4 |Contractor Site Administrative Staff 4 - Feb 13, 2003 to Dec 31, 2003 Hour 39.72
0305AB Services:Business and Administrative Systems|Other Northrop Grumman 0305AB Administrative Staff 5|Contractor Site Administrative Staff 5 - Feb 13, 2003 to Dec 31, 2003 Hour $45.39
0306AB Services:Business and Administrative Systems|Other Northrop Grumman 0306AB Administrative Staff 6 |Contractor Site Administrative Staff 6 - Feb 13, 2003 to Dec 31, 2003 Hour 51.35
0307AB Services:Analyst Support Other Northrop Grumman 0307AB Analytical Staff 1 Contractor Site Analytical Staff 1 - Feb 13, 2003 to Dec 31, 2003 Hour 23.68
0308AB Services:Analyst Support Other Northrop Grumman 0308AB Analytical Staff 2 Contractor Site Analytical Staff 2 - Feb 13, 2003 to Dec 31, 2003 Hour $45.16
0309AB Services:Analyst Support Other Northrop Grumman 0309AB Analytical Staff 3 Contractor Site Analytical Staff 3 - Feb 13, 2003 to Dec 31, 2003 Hour $48.68
0310AB Services:Analyst Support Other Northrop Grumman 0310AB Analytical Staff 4 Contractor Site Analytical Staff 4 - Feb 13, 2003 to Dec 31, 2003 Hour 55.70
0311AB Services:Analyst Support Other Northrop Grumman 0311AB Analytical Staff 5 Contractor Site Analytical Staff 5 - Feb 13, 2003 to Dec 31, 2003 Hour 60.28
0312AB Services:Analyst Support Other Northrop Grumman 0312AB Analytical Staff 6 Contractor Site Analytical Staff 6 - Feb 13, 2003 to Dec 31, 2003 Hour 65.27




0313AB Services:Analyst Support Other Northrop Grumman 0313AB Analytical Staff 7 Contractor Site Analytical Staff 7 - Feb 13, 2003 to Dec 31, 2003 Hour 71.93
0314AB Services:Analyst Support Other Northrop Grumman 0314AB Analytical Staff 8 Contractor Site Analytical Staff 8 - Feb 13, 2003 to Dec 31, 2003 Hour 80.75
0315AB Services:Analyst Support Other Northrop Grumman 0315AB Analytical Staff 9 Contractor Site Analytical Staff 9 - Feb 13, 2003 to Dec 31, 2003 Hour 84.11
0316AB Services:Analyst Support Other Northrop Grumman 0316AB Analytical Staff 10 Contractor Site Analytical Staff 10 - Feb 13, 2003 to Dec 31, 2003 Hour 91.66
0317AB Services:Analyst Support Other Northrop Grumman 0317AB Analytical Staff 11 Contractor Site Analytical Staff 11 - Feb 13, 2003 to Dec 31, 2003 Hour 95.77
0318AB Services:Analyst Support Other Northrop Grumman 0318AB Analytical Staff 12 Contractor Site Analytical Staff 12 - Feb 13, 2003 to Dec 31, 2003 Hour 97.49
0319AB Services:Analyst Support Other Northrop Grumman 0319AB Analytical Staff 13 Contractor Site Analytical Staff 13 - Feb 13, 2003 to Dec 31, 2003 Hour 112.38
0320AB Services:Analyst Support Other Northrop Grumman 0320AB Analytical Staff 14 Contractor Site Analytical Staff 14 - Feb 13, 2003 to Dec 31, 2003 Hour 126.40
0321AB Services:Analyst Support Other Northrop Grumman 0321AB Analytical Staff 15 Contractor Site Analytical Staff 15 - Feb 13, 2003 to Dec 31, 2003 Hour 158.15
0322AB Services:Consulting Other Northrop Grumman 0322AB Consultant Staff 1 Contractor Site Consultant Staff 1 - Feb 13, 2003 to Dec 31, 2003 Hour 117.02
0323AB Services:Consulting Other Northrop Grumman 0323AB Consultant Staff 2 Contractor Site Consultant Staff 2 - Feb 13, 2003 to Dec 31, 2003 Hour 146.47
0324AB Services:Consulting Other Northrop Grumman 0324AB Consultant Staff 3 Contractor Site Consultant Staff 3 - Feb 13, 2003 to Dec 31, 2003 Hour 158.15
0325AB Services:Consulting Other Northrop Grumman 0325AB Consultant Staff 4 Contractor Site Consultant Staff 4 - Feb 13, 2003 to Dec 31, 2003 Hour 170.89
0326AB Services:Consulting Other Northrop Grumman 0326AB Consultant Staff 5 Contractor Site Consultant Staff 5 - Feb 13, 2003 to Dec 31, 2003 Hour 207.51
0327AB Services:Project Management Other Northrop Grumman 0327AB Management Staff 1 [Contractor Site Management Staff 1 - Feb 13, 2003 to Dec 31, 2003 Hour 58.12
0328AB Services:Project Management Other Northrop Grumman 0328AB Management Staff 2 [Contractor Site Management Staff 2 - Feb 13, 2003 to Dec 31, 2003 Hour 69.85
0329AB Services:Project Management Other Northrop Grumman 0329AB Management Staff 3 [Contractor Site Management Staff 3 - Feb 13, 2003 to Dec 31, 2003 Hour 85.13
0330AB Services:Project Management Other Northrop Grumman 0330AB Management Staff 4 [Contractor Site Management Staff 4 - Feb 13, 2003 to Dec 31, 2003 Hour 92.26
0331AB Services:Project Management Other Northrop Grumman 0331AB Management Staff 5 [Contractor Site Management Staff 5 - Feb 13, 2003 to Dec 31, 2003 Hour 102.05
0332AB Services:Project Management Other Northrop Grumman 0332AB Management Staff 6 |[Contractor Site Management Staff 6 - Feb 13, 2003 to Dec 31, 2003 Hour 122.62
0333AB Services:Project Management Other Northrop Grumman 0333AB Management Staff 7 [Contractor Site Management Staff 7 - Feb 13, 2003 to Dec 31, 2003 Hour 132.99
0334AB Services:Project Management Other Northrop Grumman 0334AB Management Staff 8 [Contractor Site Management Staff 8 - Feb 13, 2003 to Dec 31, 2003 Hour 150.03
0335AB Services:Project Management Other Northrop Grumman 0335AB Management Staff 9 [Contractor Site Management Staff 9 - Feb 13, 2003 to Dec 31, 2003 Hour 161.74
0336AB Services:Other Other Northrop Grumman 0336AB Professional Staff 1 |Contractor Site Professional Staff 1 - Feb 13, 2003 to Dec 31, 2003 Hour 55.70
0337AB Services:Other Other Northrop Grumman 0337AB Professional Staff 2 |Contractor Site Professional Staff 2 - Feb 13, 2003 to Dec 31, 2003 Hour 63.41
0338AB Services:Other Other Northrop Grumman 0338AB Professional Staff 3 |Contractor Site Professional Staff 3 - Feb 13, 2003 to Dec 31, 2003 Hour 70.90
0339AB Services:Other Other Northrop Grumman 0339AB Professional Staff 4 [Contractor Site Professional Staff 4 - Feb 13, 2003 to Dec 31, 2003 Hour 76.69
0340AB Services:Other Other Northrop Grumman 0340AB Professional Staff 5 |Contractor Site Professional Staff 5 - Feb 13, 2003 to Dec 31, 2003 Hour 86.35
0341AB Services:Other Other Northrop Grumman 0341AB Professional Staff 6 |Contractor Site Professional Staff 6 - Feb 13, 2003 to Dec 31, 2003 Hour 104.30
0342AB Services:Other Other Northrop Grumman 0342AB Professional Staff 7 |Contractor Site Professional Staff 7 - Feb 13, 2003 to Dec 31, 2003 Hour 119.50
0343AB Services:Other Other Northrop Grumman 0343AB Professional Staff 8 |Contractor Site Professional Staff 8 - Feb 13, 2003 to Dec 31, 2003 Hour 140.61
0344AB Services:Other Other Northrop Grumman 0344AB Professional Staff 9 |Contractor Site Professional Staff 9 - Feb 13, 2003 to Dec 31, 2003 Hour 165.39
0345AB Services:Other Other Northrop Grumman 0345AB Technical Staff 1 Contractor Site Technical Staff 1 - Feb 13, 2003 to Dec 31, 2003 Hour 32.07
0346AB Services:Other Other Northrop Grumman 0346AB Technical Staff 2 Contractor Site Technical Staff 2 - Feb 13, 2003 to Dec 31, 2003 Hour 40.87
0347AB Services:Other Other Northrop Grumman 0347AB Technical Staff 3 Contractor Site Technical Staff 3 - Feb 13, 2003 to Dec 31, 2003 Hour 46.53
0348AB Services:Other Other Northrop Grumman 0348AB Technical Staff 4 Contractor Site Technical Staff 4 - Feb 13, 2003 to Dec 31, 2003 Hour 58.84
0349AB Services:Other Other Northrop Grumman 0349AB Technical Staff 5 Contractor Site Technical Staff 5 - Feb 13, 2003 to Dec 31, 2003 Hour 70.56
0350AB Services:Other Other Northrop Grumman 0350AB Technical Staff 6 Contractor Site Technical Staff 6 - Feb 13, 2003 to Dec 31, 2003 Hour 88.51
0351AB Services:Other Other Northrop Grumman 0351AB Technical Staff 7 Contractor Site Technical Staff 7 - Feb 13, 2003 to Dec 31, 2003 Hour $101.72
0352AB Services:Other Other Northrop Grumman 0352AB Technical Staff 8 Contractor Site Technical Staff 8 - Feb 13, 2003 to Dec 31, 2003 Hour $129.97
0301AC Services:Business and Administrative Systems|Other Northrop Grumman 0301AC Administrative Staff 1|Gov't Site Administrative Staff 1 - Jan 01, 2004 to Feb 12, 2004 Hour 19.90
0302AC Services:Business and Administrative Systems|Other Northrop Grumman 0302AC Administrative Staff 2|Gov't Site Administrative Staff 2 - Jan 01, 2004 to Feb 12, 2004 Hour 27.88
0303AC Services:Business and Administrative Systems|Other Northrop Grumman 0303AC Administrative Staff 3|Gov't Site Administrative Staff 3 - Jan 01, 2004 to Feb 12, 2004 Hour 28.26
0304AC Services:Business and Administrative Systems|Other Northrop Grumman 0304AC Administrative Staff 4|Gov't Site Administrative Staff 4 - Jan 01, 2004 to Feb 12, 2004 Hour 31.54
0305AC Services:Business and Administrative Systems|Other Northrop Grumman 0305AC Administrative Staff 5|Gov't Site Administrative Staff 5 - Jan 01, 2004 to Feb 12, 2004 Hour 36.04
0306AC Services:Business and Administrative Systems|Other Northrop Grumman 0306AC Administrative Staff 6|Gov't Site Administrative Staff 6 - Jan 01, 2004 to Feb 12, 2004 Hour 40.77
0307AC Services:Analyst Support Other Northrop Grumman 0307AC Analytical Staff 1 Gov't Site Analytical Staff 1 - Jan 01, 2004 to Feb 12, 2004 Hour 18.80
0308AC Services:Analyst Support Other Northrop Grumman 0308AC Analytical Staff 2 Gov't Site Analytical Staff 2 - Jan 01, 2004 to Feb 12, 2004 Hour 35.86
0309AC Services:Analyst Support Other Northrop Grumman 0309AC Analytical Staff 3 Gov't Site Analytical Staff 3 - Jan 01, 2004 to Feb 12, 2004 Hour 38.65
0310AC Services:Analyst Support Other Northrop Grumman 0310AC Analytical Staff 4 Gov't Site Analytical Staff 4 - Jan 01, 2004 to Feb 12, 2004 Hour 44.22
0311AC Services:Analyst Support Other Northrop Grumman 0311AC Analytical Staff 5 Gov't Site Analytical Staff 5 - Jan 01, 2004 to Feb 12, 2004 Hour 47.86
0312AC Services:Analyst Support Other Northrop Grumman 0312AC Analytical Staff 6 Gov't Site Analytical Staff 6 - Jan 01, 2004 to Feb 12, 2004 Hour 51.82
0313AC Services:Analyst Support Other Northrop Grumman 0313AC Analytical Staff 7 Gov't Site Analytical Staff 7 - Jan 01, 2004 to Feb 12, 2004 Hour 57.11
0314AC Services:Analyst Support Other Northrop Grumman 0314AC Analytical Staff 8 Gov't Site Analytical Staff 8 - Jan 01, 2004 to Feb 12, 2004 Hour 64.11
0315AC Services:Analyst Support Other Northrop Grumman 0315AC Analytical Staff 9 Gov't Site Analytical Staff 9 - Jan 01, 2004 to Feb 12, 2004 Hour 66.78
0316AC Services:Analyst Support Other Northrop Grumman 0316AC Analytical Staff 10 Gov't Site Analytical Staff 10 - Jan 01, 2004 to Feb 12, 2004 Hour 72.78
0317AC Services:Analyst Support Other Northrop Grumman 0317AC Analytical Staff 11 Gov't Site Analytical Staff 11 - Jan 01, 2004 to Feb 12, 2004 Hour 76.04
0318AC Services:Analyst Support Other Northrop Grumman 0318AC Analytical Staff 12 Gov't Site Analytical Staff 12 - Jan 01, 2004 to Feb 12, 2004 Hour 77.41
0319AC Services:Analyst Support Other Northrop Grumman 0319AC Analytical Staff 13 Gov't Site Analytical Staff 13 - Jan 01, 2004 to Feb 12, 2004 Hour 89.22
0320AC Services:Analyst Support Other Northrop Grumman 0320AC Analytical Staff 14 Gov't Site Analytical Staff 14 - Jan 01, 2004 to Feb 12, 2004 Hour $100.35
0321AC Services:Analyst Support Other Northrop Grumman 0321AC Analytical Staff 15 Gov't Site Analytical Staff 15 - Jan 01, 2004 to Feb 12, 2004 Hour $125.58
0322AC Services:Consulting Other Northrop Grumman 0322AC Consultant Staff 1 Gov't Site Consultant Staff 1 - Jan 01, 2004 to Feb 12, 2004 Hour $92.91
0323AC Services:Consulting Other Northrop Grumman 0323AC Consultant Staff 2 Gov't Site Consultant Staff 2 - Jan 01, 2004 to Feb 12, 2004 Hour 116.29
0324AC Services:Consulting Other Northrop Grumman 0324AC Consultant Staff 3 Gov't Site Consultant Staff 3 - Jan 01, 2004 to Feb 12, 2004 Hour 125.58
0325AC Services:Consulting Other Northrop Grumman 0325AC Consultant Staff 4 Gov't Site Consultant Staff 4 - Jan 01, 2004 to Feb 12, 2004 Hour 135.68
0326AC Services:Consulting Other Northrop Grumman 0326AC Consultant Staff 5 Gov't Site Consultant Staff 5 - Jan 01, 2004 to Feb 12, 2004 Hour 164.76
0327AC Services:Project Management Other Northrop Grumman 0327AC Management Staff 1 |Gov't Site Management Staff 1 - Jan 01, 2004 to Feb 12, 2004 Hour $46.15




0328AC Services:Project Management Other Northrop Grumman 0328AC Management Staff 2 |Gov't Site Management Staff 2 - Jan 01, 2004 to Feb 12, 2004 Hour 55.46
0329AC Services:Project Management Other Northrop Grumman 0329AC Management Staff 3 |Gov't Site Management Staff 3 - Jan 01, 2004 to Feb 12, 2004 Hour 67.60
0330AC Services:Project Management Other Northrop Grumman 0330AC Management Staff 4 |Gov't Site Management Staff 4 - Jan 01, 2004 to Feb 12, 2004 Hour 73.25
0331AC Services:Project Management Other Northrop Grumman 0331AC Management Staff 5 |Gov't Site Management Staff 5 - Jan 01, 2004 to Feb 12, 2004 Hour 81.02
0332AC Services:Project Management Other Northrop Grumman 0332AC Management Staff 6 |Gov't Site Management Staff 6 - Jan 01, 2004 to Feb 12, 2004 Hour 97.36
0333AC Services:Project Management Other Northrop Grumman 0333AC Management Staff 7 |Gov't Site Management Staff 7 - Jan 01, 2004 to Feb 12, 2004 Hour 105.60
0334AC Services:Project Management Other Northrop Grumman 0334AC Management Staff 8 |Gov't Site Management Staff 8 - Jan 01, 2004 to Feb 12, 2004 Hour 119.12
0335AC Services:Project Management Other Northrop Grumman 0335AC Management Staff 9 |Gov't Site Management Staff 9 - Jan 01, 2004 to Feb 12, 2004 Hour 128.42
0336AC Services:Other Other Northrop Grumman 0336AC Professional Staff 1 |Gov't Site Professional Staff 1 - Jan 01, 2004 to Feb 12, 2004 Hour 44.22
0337AC Services:Other Other Northrop Grumman 0337AC Professional Staff 2 |Gov't Site Professional Staff 2 - Jan 01, 2004 to Feb 12, 2004 Hour 50.35
0338AC Services:Other Other Northrop Grumman 0338AC Professional Staff 3 |Gov't Site Professional Staff 3 - Jan 01, 2004 to Feb 12, 2004 Hour 56.29
0339AC Services:Other Other Northrop Grumman 0339AC Professional Staff 4 |Gov't Site Professional Staff 4 - Jan 01, 2004 to Feb 12, 2004 Hour 60.90
0340AC Services:Other Other Northrop Grumman 0340AC Professional Staff 5 |Gov't Site Professional Staff 5 - Jan 01, 2004 to Feb 12, 2004 Hour 68.55
0341AC Services:Other Other Northrop Grumman 0341AC Professional Staff 6 |Gov't Site Professional Staff 6 - Jan 01, 2004 to Feb 12, 2004 Hour 82.82
0342AC Services:Other Other Northrop Grumman 0342AC Professional Staff 7 |Gov't Site Professional Staff 7 - Jan 01, 2004 to Feb 12, 2004 Hour 94.88
0343AC Services:Other Other Northrop Grumman 0343AC Professional Staff 8 |Gov't Site Professional Staff 8 - Jan 01, 2004 to Feb 12, 2004 Hour $111.64
0344AC Services:Other Other Northrop Grumman 0344AC Professional Staff 9 |Gov't Site Professional Staff 9 - Jan 01, 2004 to Feb 12, 2004 Hour $131.32
0345AC Services:Other Other Northrop Grumman 0345AC Technical Staff 1 Gov't Site Technical Staff 1 - Jan 01, 2004 to Feb 12, 2004 Hour 25.46
0346AC Services:Other Other Northrop Grumman 0346AC Technical Staff 2 Gov't Site Technical Staff 2 - Jan 01, 2004 to Feb 12, 2004 Hour 32.45
0347AC Services:Other Other Northrop Grumman 0347AC Technical Staff 3 Gov't Site Technical Staff 3 - Jan 01, 2004 to Feb 12, 2004 Hour 36.94
0348AC Services:Other Other Northrop Grumman 0348AC Technical Staff 4 Gov't Site Technical Staff 4 - Jan 01, 2004 to Feb 12, 2004 Hour 46.72
0349AC Services:Other Other Northrop Grumman 0349AC Technical Staff 5 Gov't Site Technical Staff 5 - Jan 01, 2004 to Feb 12, 2004 Hour 56.02
0350AC Services:Other Other Northrop Grumman 0350AC Technical Staff 6 Gov't Site Technical Staff 6 - Jan 01, 2004 to Feb 12, 2004 Hour 70.28
0351AC Services:Other Other Northrop Grumman 0351AC Technical Staff 7 GovV't Site Technical Staff 7 - Jan 01, 2004 to Feb 12, 2004 Hour 80.77
0352AC Services:Other Other Northrop Grumman 0352AC Technical Staff 8 Gov't Site Technical Staff 8 - Jan 01, 2004 to Feb 12, 2004 Hour $103.20
0301AD Services:Business and Administrative Systems|Other Northrop Grumman 0301AD Administrative Staff 1|Contractor Site Administrative Staff 1 - Jan 01, 2004 to Feb 12, 2004 Hour 24.87
0302AD Services:Business and Administrative Systems|Other Northrop Grumman 0302AD Administrative Staff 2|Contractor Site Administrative Staff 2 - Jan 01, 2004 to Feb 12, 2004 Hour 34.85
0303AD Services:Business and Administrative Sy Other Northrop Grumman 0303AD Administrative Staff 3|Contractor Site Administrative Staff 3 - Jan 01, 2004 to Feb 12, 2004 Hour 35.32
0304AD Services:Business and Administrative Systems|Other Northrop Grumman 0304AD Administrative Staff 4|Contractor Site Administrative Staff 4 - Jan 01, 2004 to Feb 12, 2004 Hour 39.42
0305AD Services:Business and Administrative Systems|Other Northrop Grumman 0305AD Administrative Staff 5|Contractor Site Administrative Staff 5 - Jan 01, 2004 to Feb 12, 2004 Hour 45.05
0306AD Services:Business and Administrative Systems|Other Northrop Grumman 0306AD Administrative Staff 6|Contractor Site Administrative Staff 6 - Jan 01, 2004 to Feb 12, 2004 Hour 50.96
0307AD Services:Analyst Support Other Northrop Grumman 0307AD Analytical Staff 1 Contractor Site Analytical Staff 1 - Jan 01, 2004 to Feb 12, 2004 Hour 23.50
0308AD Services:Analyst Support Other Northrop Grumman 0308AD Analytical Staff 2 Contractor Site Analytical Staff 2 - Jan 01, 2004 to Feb 12, 2004 Hour 44.83
0309AD Services:Analyst Support Other Northrop Grumman 0309AD Analytical Staff 3 Contractor Site Analytical Staff 3 - Jan 01, 2004 to Feb 12, 2004 Hour 48.31
0310AD Services:Analyst Support Other Northrop Grumman 0310AD Analytical Staff 4 Contractor Site Analytical Staff 4 - Jan 01, 2004 to Feb 12, 2004 Hour 55.28
0311AD Services:Analyst Support Other Northrop Grumman 0311AD Analytical Staff 5 Contractor Site Analytical Staff 5 - Jan 01, 2004 to Feb 12, 2004 Hour 59.83
0312AD Services:Analyst Support Other Northrop Grumman 0312AD Analytical Staff 6 Contractor Site Analytical Staff 6 - Jan 01, 2004 to Feb 12, 2004 Hour 64.78
0313AD Services:Analyst Support Other Northrop Grumman 0313AD Analytical Staff 7 Contractor Site Analytical Staff 7 - Jan 01, 2004 to Feb 12, 2004 Hour 71.39
0314AD Services:Analyst Support Other Northrop Grumman 0314AD Analytical Staff 8 Contractor Site Analytical Staff 8 - Jan 01, 2004 to Feb 12, 2004 Hour 80.14
0315AD Services:Analyst Support Other Northrop Grumman 0315AD Analytical Staff 9 Contractor Site Analytical Staff 9 - Jan 01, 2004 to Feb 12, 2004 Hour 83.48
0316AD Services:Analyst Support Other Northrop Grumman 0316AD Analytical Staff 10 Contractor Site Analytical Staff 10 - Jan 01, 2004 to Feb 12, 2004 Hour 90.97
0317AD Services:Analyst Support Other Northrop Grumman 0317AD Analytical Staff 11 Contractor Site Analytical Staff 11 - Jan 01, 2004 to Feb 12, 2004 Hour 95.05
0318AD Services:Analyst Support Other Northrop Grumman 0318AD Analytical Staff 12 Contractor Site Analytical Staff 12 - Jan 01, 2004 to Feb 12, 2004 Hour 96.76
0319AD Services:Analyst Support Other Northrop Grumman 0319AD Analytical Staff 13 Contractor Site Analytical Staff 13 - Jan 01, 2004 to Feb 12, 2004 Hour 111.53
0320AD Services:Analyst Support Other Northrop Grumman 0320AD Analytical Staff 14 Contractor Site Analytical Staff 14 - Jan 01, 2004 to Feb 12, 2004 Hour 125.44
0321AD Services:Analyst Support Other Northrop Grumman 0321AD Analytical Staff 15 Contractor Site Analytical Staff 15 - Jan 01, 2004 to Feb 12, 2004 Hour 156.97
0322AD Services:Consulting Other Northrop Grumman 0322AD Consultant Staff 1 Contractor Site Consultant Staff 1 - Jan 01, 2004 to Feb 12, 2004 Hour 116.14
0323AD Services:Consulting Other Northrop Grumman 0323AD Consultant Staff 2 Contractor Site Consultant Staff 2 - Jan 01, 2004 to Feb 12, 2004 Hour 145.36
0324AD Services:Consulting Other Northrop Grumman 0324AD Consultant Staff 3 Contractor Site Consultant Staff 3 - Jan 01, 2004 to Feb 12, 2004 Hour 156.97
0325AD Services:Consulting Other Northrop Grumman 0325AD Consultant Staff 4 Contractor Site Consultant Staff 4 - Jan 01, 2004 to Feb 12, 2004 Hour 169.60
0326AD Services:Consulting Other Northrop Grumman 0326AD Consultant Staff 5 Contractor Site Consultant Staff 5 - Jan 01, 2004 to Feb 12, 2004 Hour 205.95
0327AD Services:Project Management Other Northrop Grumman 0327AD Management Staff 1 |Contractor Site Management Staff 1 - Jan 01, 2004 to Feb 12, 2004 Hour 57.69
0328AD Services:Project Management Other Northrop Grumman 0328AD Management Staff 2 |Contractor Site Management Staff 2 - Jan 01, 2004 to Feb 12, 2004 Hour 69.33
0329AD Services:Project Management Other Northrop Grumman 0329AD Management Staff 3 |Contractor Site Management Staff 3 - Jan 01, 2004 to Feb 12, 2004 Hour 84.50
0330AD Services:Project Management Other Northrop Grumman 0330AD Management Staff 4 |Contractor Site Management Staff 4 - Jan 01, 2004 to Feb 12, 2004 Hour 91.56
0331AD Services:Project Management Other Northrop Grumman 0331AD Management Staff 5 [Contractor Site Management Staff 5 - Feb 13, 2003 to Dec 31, 2003 Hour 101.28
0332AD Services:Project Management Other Northrop Grumman 0332AD Management Staff 6 |Contractor Site Management Staff 6 - Jan 01, 2004 to Feb 12, 2004 Hour 121.70
0333AD Services:Project Management Other Northrop Grumman 0333AD Management Staff 7 |Contractor Site Management Staff 7 - Jan 01, 2004 to Feb 12, 2004 Hour 132.00
0334AD Services:Project Management Other Northrop Grumman 0334AD Management Staff 8 |Contractor Site Management Staff 8 - Jan 01, 2004 to Feb 12, 2004 Hour 148.90
0335AD Services:Project Management Other Northrop Grumman 0335AD Management Staff 9 [Contractor Site Management Staff 9 - Jan 01, 2004 to Feb 12, 2004 Hour 160.52
0336AD Services:Other Other Northrop Grumman 0336AD Professional Staff 1 |Contractor Site Professional Staff 1 - Jan 01, 2004 to Feb 12, 2004 Hour 55.28
0337AD Services:Other Other Northrop Grumman 0337AD Professional Staff 2 |Contractor Site Professional Staff 2 - Jan 01, 2004 to Feb 12, 2004 Hour 62.94
0338AD Services:Other Other Northrop Grumman 0338AD Professional Staff 3 |Contractor Site Professional Staff 3 - Jan 01, 2004 to Feb 12, 2004 Hour 70.36
0339AD Services:Other Other Northrop Grumman 0339AD Professional Staff 4 |Contractor Site Professional Staff 4 - Jan 01, 2004 to Feb 12, 2004 Hour 76.12
0340AD Services:Other Other Northrop Grumman 0340AD Professional Staff 5 |Contractor Site Professional Staff 5 - Jan 01, 2004 to Feb 12, 2004 Hour 85.69
0341AD Services:Other Other Northrop Grumman 0341AD Professional Staff 6 |Contractor Site Professional Staff 6 - Jan 01, 2004 to Feb 12, 2004 Hour $103.52
0342AD Services:Other Other Northrop Grumman 0342AD Professional Staff 7 |Contractor Site Professional Staff 7 - Jan 01, 2004 to Feb 12, 2004 Hour $118.60




0343AD Services:Other Other Northrop Grumman 0343AD Professional Staff 8 |Contractor Site Professional Staff 8 - Jan 01, 2004 to Feb 12, 2004 Hour $139.55
0344AD Services:Other Other Northrop Grumman 0344AD Professional Staff 9 |Contractor Site Professional Staff 9 - Jan 01, 2004 to Feb 12, 2004 Hour $164.15
0345AD Services:Other Other Northrop Grumman 0345AD Technical Staff 1 Contractor Site Technical Staff 1 - Jan 01, 2004 to Feb 12, 2004 Hour 31.83
0346AD Services:Other Other Northrop Grumman 0346AD Technical Staff 2 Contractor Site Technical Staff 2 - Jan 01, 2004 to Feb 12, 2004 Hour 40.56
0347AD Services:Other Other Northrop Grumman 0347AD Technical Staff 3 Contractor Site Technical Staff 3 - Jan 01, 2004 to Feb 12, 2004 Hour 46.18
0348AD Services:Other Other Northrop Grumman 0348AD Technical Staff 4 Contractor Site Technical Staff 4 - Jan 01, 2004 to Feb 12, 2004 Hour 58.40
0349AD Services:Other Other Northrop Grumman 0349AD Technical Staff 5 Contractor Site Technical Staff 5 - Jan 01, 2004 to Feb 12, 2004 Hour 70.02
0350AD Services:Other Other Northrop Grumman 0350AD Technical Staff 6 Contractor Site Technical Staff 6 - Jan 01, 2004 to Feb 12, 2004 Hour 87.85
0351AD Services:Other Other Northrop Grumman 0351AD Technical Staff 7 Contractor Site Technical Staff 7 - Jan 01, 2004 to Feb 12, 2004 Hour $100.96
0352AD Services:Other Other Northrop Grumman 0352AD Technical Staff 8 Contractor Site Technical Staff 8 - Jan 01, 2004 to Feb 12, 2004 Hour $129.00
0301AE Services:Business and Administrative Systems|Other Northrop Grumman 0301AE Administrative Staff 1|Gov't Site Administrative Staff 1 - Feb 13, 2004 to Feb 12, 2005 Hour 20.71
0302AE Services:Business and Administrative Systems|Other Northrop Grumman 0302AE Administrative Staff 2|Gov't Site Administrative Staff 2 - Feb 13, 2004 to Feb 12, 2005 Hour 29.02
0303AE Services:Business and Administrative Systems|Other Northrop Grumman 0303AE Administrative Staff 3|Gov't Site Administrative Staff 3 - Feb 13, 2004 to Feb 12, 2005 Hour 29.42
0304AE Services:Business and Administrative Systems|Other Northrop Grumman 0304AE Administrative Staff 4|Gov't Site Administrative Staff 4 - Feb 13, 2004 to Feb 12, 2005 Hour 32.83
0305AE Services:Business and Administrative Systems|Other Northrop Grumman 0305AE Administrative Staff 5|Gov't Site Administrative Staff 5 - Feb 13, 2004 to Feb 12, 2005 Hour 37.51
0306AE Services:Business and Administrative Systems|Other Northrop Grumman 0306AE Administrative Staff 6 |Gov't Site Administrative Staff 6 - Feb 13, 2004 to Feb 12, 2005 Hour 42.44
0307AE Services:Analyst Support Other Northrop Grumman 0307AE Analytical Staff 1 Gov't Site Analytical Staff 1 - Feb 13, 2004 to Feb 12, 2005 Hour 19.57
0308AE Services:Analyst Support Other Northrop Grumman 0308AE Analytical Staff 2 Gov't Site Analytical Staff 2 - Feb 13, 2004 to Feb 12, 2005 Hour 37.33
0309AE Services:Analyst Support Other Northrop Grumman 0309AE Analytical Staff 3 Gov't Site Analytical Staff 3 - Feb 13, 2004 to Feb 12, 2005 Hour 40.22
0310AE Services:Analyst Support Other Northrop Grumman 0310AE Analytical Staff 4 Gov't Site Analytical Staff 4 - Feb 13, 2004 to Feb 12, 2005 Hour 46.04
0311AE Services:Analyst Support Other Northrop Grumman 0311AE Analytical Staff 5 Gov't Site Analytical Staff 5 - Feb 13, 2004 to Feb 12, 2005 Hour 49.82
0312AE Services:Analyst Support Other Northrop Grumman 0312AE Analytical Staff 6 Gov't Site Analytical Staff 6 - Feb 13, 2004 to Feb 12, 2005 Hour 53.94
0313AE Services:Analyst Support Other Northrop Grumman 0313AE Analytical Staff 7 Gov't Site Analytical Staff 7 - Feb 13, 2004 to Feb 12, 2005 Hour 59.45
0314AE Services:Analyst Support Other Northrop Grumman 0314AE Analytical Staff 8 Gov't Site Analytical Staff 8 - Feb 13, 2004 to Feb 12, 2005 Hour 66.74
0315AE Services:Analyst Support Other Northrop Grumman 0315AE Analytical Staff 9 Gov't Site Analytical Staff 9 - Feb 13, 2004 to Feb 12, 2005 Hour 69.53
0316AE Services:Analyst Support Other Northrop Grumman 0316AE Analytical Staff 10 Gov't Site Analytical Staff 10 - Feb 13, 2004 to Feb 12, 2005 Hour 75.76
0317AE Services:Analyst Support Other Northrop Grumman 0317AE Analytical Staff 11 Gov't Site Analytical Staff 11 - Feb 13, 2004 to Feb 12, 2005 Hour 79.15
0318AE Services:Analyst Support Other Northrop Grumman 0318AE Analytical Staff 12 Gov't Site Analytical Staff 12 - Feb 13, 2004 to Feb 12, 2005 Hour 80.58
0319AE Services:Analyst Support Other Northrop Grumman 0319AE Analytical Staff 13 Gov't Site Analytical Staff 13 - Feb 13, 2004 to Feb 12, 2005 Hour 92.89
0320AE Services:Analyst Support Other Northrop Grumman 0320AE Analytical Staff 14 Gov't Site Analytical Staff 14 - Feb 13, 2004 to Feb 12, 2005 Hour $104.47
0321AE Services:Analyst Support Other Northrop Grumman 0321AE Analytical Staff 15 Gov't Site Analytical Staff 15 - Feb 13, 2004 to Feb 12, 2005 Hour $130.72
0322AE Services:Consulting Other Northrop Grumman 0322AE Consultant Staff 1 Gov't Site Consultant Staff 1 - Feb 13, 2004 to Feb 12, 2005 Hour $96.72
0323AE Services:Consulting Other Northrop Grumman 0323AE Consultant Staff 2 Gov't Site Consultant Staff 2 - Feb 13, 2004 to Feb 12, 2005 Hour 121.06
0324AE Services:Consulting Other Northrop Grumman 0324AE Consultant Staff 3 Gov't Site Consultant Staff 3 - Feb 13, 2004 to Feb 12, 2005 Hour 130.72
0325AE Services:Consulting Other Northrop Grumman 0325AE Consultant Staff 4 Gov't Site Consultant Staff 4 - Feb 13, 2004 to Feb 12, 2005 Hour 141.25
0326AE Services:Consulting Other Northrop Grumman 0326AE Consultant Staff 5 Gov't Site Consultant Staff 5 - Feb 13, 2004 to Feb 12, 2005 Hour 171.50
0327AE Services:Project Management Other Northrop Grumman 0327AE Management Staff 1 [Gov't Site Management Staff 1 - Feb 13, 2004 to Feb 12, 2005 Hour 48.04
0328AE Services:Project Management Other Northrop Grumman 0328AE Management Staff 2 [Gov't Site Management Staff 2 - Feb 13, 2004 to Feb 12, 2005 Hour 57.73
0329AE Services:Project Management Other Northrop Grumman 0329AE Management Staff 3 [Gov't Site Management Staff 3 - Feb 13, 2004 to Feb 12, 2005 Hour 70.37
0330AE Services:Project Management Other Northrop Grumman 0330AE Management Staff 4 [Gov't Site Management Staff 4 - Feb 13, 2004 to Feb 12, 2005 Hour 76.25
0331AE Services:Project Management Other Northrop Grumman 0331AE Management Staff 5 [Gov't Site Management Staff 5 - Feb 13, 2004 to Feb 12, 2005 Hour 84.35
0332AE Services:Project Management Other Northrop Grumman 0332AE Management Staff 6 [Gov't Site Management Staff 6 - Feb 13, 2004 to Feb 12, 2005 Hour 101.35
0333AE Services:Project Management Other Northrop Grumman 0333AE Management Staff 7 [Gov't Site Management Staff 7 - Feb 13, 2004 to Feb 12, 2005 Hour 109.92
0334AE Services:Project Management Other Northrop Grumman 0334AE Management Staff 8 [Gov't Site Management Staff 8 - Feb 13, 2004 to Feb 12, 2005 Hour 124.01
0335AE Services:Project Management Other Northrop Grumman 0335AE Management Staff 9 [Gov't Site Management Staff 9 - Feb 13, 2004 to Feb 12, 2005 Hour 133.68
0336AE Services:Other Other Northrop Grumman 0336AE Professional Staff 1 |Gov't Site Professional Staff 1 - Feb 13, 2004 to Feb 12, 2005 Hour 46.04
0337AE Services:Other Other Northrop Grumman 0337AE Professional Staff 2 |Gov't Site Professional Staff 2 - Feb 13, 2004 to Feb 12, 2005 Hour 52.42
0338AE Services:Other Other Northrop Grumman 0338AE Professional Staff 3 |Gov't Site Professional Staff 3 - Feb 13, 2004 to Feb 12, 2005 Hour 58.61
0339AE Services:Other Other Northrop Grumman 0339AE Professional Staff 4 |Gov't Site Professional Staff 4 - Feb 13, 2004 to Feb 12, 2005 Hour 63.38
0340AE Services:Other Other Northrop Grumman 0340AE Professional Staff 5 |Gov't Site Professional Staff 5 - Feb 13, 2004 to Feb 12, 2005 Hour 71.37
0341AE Services:Other Other Northrop Grumman 0341AE Professional Staff 6 |Gov't Site Professional Staff 6 - Feb 13, 2004 to Feb 12, 2005 Hour 86.21
0342AE Services:Other Other Northrop Grumman 0342AE Professional Staff 7 |Gov't Site Professional Staff 7 - Feb 13, 2004 to Feb 12, 2005 Hour 98.77
0343AE Services:Other Other Northrop Grumman 0343AE Professional Staff 8 |Gov't Site Professional Staff 8 - Feb 13, 2004 to Feb 12, 2005 Hour $116.23
0344AE Services:Other Other Northrop Grumman 0344AE Professional Staff 9 |Gov't Site Professional Staff 9 - Feb 13, 2004 to Feb 12, 2005 Hour $136.70
0345AE Services:Other Other Northrop Grumman 0345AE Technical Staff 1 GovV't Site Technical Staff 1 - Feb 13, 2004 to Feb 12, 2005 Hour 26.51
0346AE Services:Other Other Northrop Grumman 0346AE Technical Staff 2 Gov't Site Technical Staff 2 - Feb 13, 2004 to Feb 12, 2005 Hour 33.78
0347AE Services:Other Other Northrop Grumman 0347AE Technical Staff 3 GovV't Site Technical Staff 3 - Feb 13, 2004 to Feb 12, 2005 Hour 38.46
0348AE Services:Other Other Northrop Grumman 0348AE Technical Staff 4 Gov't Site Technical Staff 4 - Feb 13, 2004 to Feb 12, 2005 Hour 48.64
0349AE Services:Other Other Northrop Grumman 0349AE Technical Staff 5 GovV't Site Technical Staff 5 - Feb 13, 2004 to Feb 12, 2005 Hour 58.32
0350AE Services:Other Other Northrop Grumman 0350AE Technical Staff 6 GovV't Site Technical Staff 6 - Feb 13, 2004 to Feb 12, 2005 Hour 73.15
0351AE Services:Other Other Northrop Grumman 0351AE Technical Staff 7 GovV't Site Technical Staff 7 - Feb 13, 2004 to Feb 12, 2005 Hour 84.09
0352AE Services:Other Other Northrop Grumman 0352AE Technical Staff 8 Gov't Site Technical Staff 8 - Feb 13, 2004 to Feb 12, 2005 Hour $107.42
0301AF Services:Business and Administrative Systems|Other Northrop Grumman 0301AF Administrative Staff 1|Contractor Site Administrative Staff 1 - Feb 13, 2004 to Feb 12, 2005 Hour 25.89
0302AF Services:Business and Administrative Systems|Other Northrop Grumman 0302AF Administrative Staff 2|Contractor Site Administrative Staff 2 - Feb 13, 2004 to Feb 12, 2005  [Hour 36.28
0303AF Services:Business and Administrative Systems|Other Northrop Grumman 0303AF Administrative Staff 3|Contractor Site Administrative Staff 3 - Feb 13, 2004 to Feb 12, 2005 Hour 36.77
0304AF Services:Business and Administrative Sy Other Northrop Grumman 0304AF Administrative Staff 4|Contractor Site Administrative Staff 4 - Feb 13, 2004 to Feb 12, 2005 Hour 41.04
0305AF Services:Business and Administrative Systems|Other Northrop Grumman 0305AF Administrative Staff 5|Contractor Site Administrative Staff 5 - Feb 13, 2004 to Feb 12, 2005 Hour 46.89




0306AF Services:Business and Administrative Systems|Other Northrop Grumman 0306AF Administrative Staff 6 |Contractor Site Administrative Staff 6 - Feb 13, 2004 to Feb 12, 2005 Hour 53.05
0307AF Services:Analyst Support Other Northrop Grumman 0307AF Analytical Staff 1 Contractor Site Analytical Staff 1 - Feb 13, 2004 to Feb 12, 2005 Hour 24.46
0308AF Services:Analyst Support Other Northrop Grumman 0308AF Analytical Staff 2 Contractor Site Analytical Staff 2 - Feb 13, 2004 to Feb 12, 2005 Hour 46.66
0309AF Services:Analyst Support Other Northrop Grumman 0309AF Analytical Staff 3 Contractor Site Analytical Staff 3 - Feb 13, 2004 to Feb 12, 2005 Hour 50.28
0310AF Services:Analyst Support Other Northrop Grumman 0310AF Analytical Staff 4 Contractor Site Analytical Staff 4 - Feb 13, 2004 to Feb 12, 2005 Hour 57.55
0311AF Services:Analyst Support Other Northrop Grumman 0311AF Analytical Staff 5 Contractor Site Analytical Staff 5 - Feb 13, 2004 to Feb 12, 2005 Hour 62.27
0312AF Services:Analyst Support Other Northrop Grumman 0312AF Analytical Staff 6 Contractor Site Analytical Staff 6 - Feb 13, 2004 to Feb 12, 2005 Hour 67.42
0313AF Services:Analyst Support Other Northrop Grumman 0313AF Analytical Staff 7 Contractor Site Analytical Staff 7 - Feb 13, 2004 to Feb 12, 2005 Hour 74.31
0314AF Services:Analyst Support Other Northrop Grumman 0314AF Analytical Staff 8 Contractor Site Analytical Staff 8 - Feb 13, 2004 to Feb 12, 2005 Hour 83.43
0315AF Services:Analyst Support Other Northrop Grumman 0315AF Analytical Staff 9 Contractor Site Analytical Staff 9 - Feb 13, 2004 to Feb 12, 2005 Hour 86.91
0316AF Services:Analyst Support Other Northrop Grumman 0316AF Analytical Staff 10 Contractor Site Analytical Staff 10 - Feb 13, 2004 to Feb 12, 2005 Hour 94.70
0317AF Services:Analyst Support Other Northrop Grumman 0317AF Analytical Staff 11 Contractor Site Analytical Staff 11 - Feb 13, 2004 to Feb 12, 2005 Hour 98.94
0318AF Services:Analyst Support Other Northrop Grumman 0318AF Analytical Staff 12 Contractor Site Analytical Staff 12 - Feb 13, 2004 to Feb 12, 2005 Hour 100.72
0319AF Services:Analyst Support Other Northrop Grumman 0319AF Analytical Staff 13 Contractor Site Analytical Staff 13 - Feb 13, 2004 to Feb 12, 2005 Hour 116.11
0320AF Services:Analyst Support Other Northrop Grumman 0320AF Analytical Staff 14 Contractor Site Analytical Staff 14 - Feb 13, 2004 to Feb 12, 2005 Hour 130.59
0321AF Services:Analyst Support Other Northrop Grumman 0321AF Analytical Staff 15 Contractor Site Analytical Staff 15 - Feb 13, 2004 to Feb 12, 2005 Hour 163.40
0322AF Services:Consulting Other Northrop Grumman 0322AF Consultant Staff 1 Contractor Site Consultant Staff 1 - Feb 13, 2004 to Feb 12, 2005 Hour 120.90
0323AF Services:Consulting Other Northrop Grumman 0323AF Consultant Staff 2 Contractor Site Consultant Staff 2 - Feb 13, 2004 to Feb 12, 2005 Hour 151.33
0324AF Services:Consulting Other Northrop Grumman 0324AF Consultant Staff 3 Contractor Site Consultant Staff 3 - Feb 13, 2004 to Feb 12, 2005 Hour 163.40
0325AF Services:Consulting Other Northrop Grumman 0325AF Consultant Staff 4 Contractor Site Consultant Staff 4 - Feb 13, 2004 to Feb 12, 2005 Hour 176.56
0326AF Services:Consulting Other Northrop Grumman 0326AF Consultant Staff 5 Contractor Site Consultant Staff 5 - Feb 13, 2004 to Feb 12, 2005 Hour 214.38
0327AF Services:Project Management Other Northrop Grumman 0327AF Management Staff 1 [Contractor Site Management Staff 1 - Feb 13, 2004 to Feb 12, 2005 Hour 60.05
0328AF Services:Project Management Other Northrop Grumman 0328AF Management Staff 2 [Contractor Site Management Staff 2 - Feb 13, 2004 to Feb 12, 2005 Hour 72.16
0329AF Services:Project Management Other Northrop Grumman 0329AF Management Staff 3 [Contractor Site Management Staff 3 - Feb 13, 2004 to Feb 12, 2005 Hour 87.96
0330AF Services:Project Management Other Northrop Grumman 0330AF Management Staff 4 [Contractor Site Management Staff 4 - Feb 13, 2004 to Feb 12, 2005 Hour 95.31
0331AF Services:Project Management Other Northrop Grumman 0331AF Management Staff 5 [Contractor Site Management Staff 5 - Feb 13, 2004 to Feb 12, 2005 Hour 105.44
0332AF Services:Project Management Other Northrop Grumman 0332AF Management Staff 6 [Contractor Site Management Staff 6 - Feb 13, 2004 to Feb 12, 2005 Hour 126.69
0333AF Services:Project Management Other Northrop Grumman 0333AF Management Staff 7 [Contractor Site Management Staff 7 - Feb 13, 2004 to Feb 12, 2005 Hour 137.40
0334AF Services:Project Management Other Northrop Grumman 0334AF Management Staff 8 [Contractor Site Management Staff 8 - Feb 13, 2004 to Feb 12, 2005 Hour 155.01
0335AF Services:Project Management Other Northrop Grumman 0335AF Management Staff 9 [Contractor Site Management Staff 9 - Feb 13, 2004 to Feb 12, 2005 Hour 167.10
0336AF Services:Other Other Northrop Grumman 0336AF Professional Staff 1 |Contractor Site Professional Staff 1 - Feb 13, 2004 to Feb 12, 2005 Hour 57.55
0337AF Services:Other Other Northrop Grumman 0337AF Professional Staff 2 |Contractor Site Professional Staff 2 - Feb 13, 2004 to Feb 12, 2005 Hour 65.52
0338AF Services:Other Other Northrop Grumman 0338AF Professional Staff 3 |Contractor Site Professional Staff 3 - Feb 13, 2004 to Feb 12, 2005 Hour 73.26
0339AF Services:Other Other Northrop Grumman 0339AF Professional Staff 4 |Contractor Site Professional Staff 4 - Feb 13, 2004 to Feb 12, 2005 Hour 79.23
0340AF Services:Other Other Northrop Grumman 0340AF Professional Staff 5 |Contractor Site Professional Staff 5 - Feb 13, 2004 to Feb 12, 2005 Hour 89.21
0341AF Services:Other Other Northrop Grumman 0341AF Professional Staff 6 |Contractor Site Professional Staff 6 - Feb 13, 2004 to Feb 12, 2005 Hour 107.76
0342AF Services:Other Other Northrop Grumman 0342AF Professional Staff 7 |Contractor Site Professional Staff 7 - Feb 13, 2004 to Feb 12, 2005 Hour 123.46
0343AF Services:Other Other Northrop Grumman 0343AF Professional Staff 8 |Contractor Site Professional Staff 8 - Feb 13, 2004 to Feb 12, 2005 Hour 145.29
0344AF Services:Other Other Northrop Grumman 0344AF Professional Staff 9 |Contractor Site Professional Staff 9 - Feb 13, 2004 to Feb 12, 2005 Hour 170.87
0345AF Services:Other Other Northrop Grumman 0345AF Technical Staff 1 Contractor Site Technical Staff 1 - Feb 13, 2004 to Feb 12, 2005 Hour 33.14
0346AF Services:Other Other Northrop Grumman 0346AF Technical Staff 2 Contractor Site Technical Staff 2 - Feb 13, 2004 to Feb 12, 2005 Hour 42.23
0347AF Services:Other Other Northrop Grumman 0347AF Technical Staff 3 Contractor Site Technical Staff 3 - Feb 13, 2004 to Feb 12, 2005 Hour 48.07
0348AF Services:Other Other Northrop Grumman 0348AF Technical Staff 4 Contractor Site Technical Staff 4 - Feb 13, 2004 to Feb 12, 2005 Hour 60.80
0349AF Services:Other Other Northrop Grumman 0349AF Technical Staff 5 Contractor Site Technical Staff 5 - Feb 13, 2004 to Feb 12, 2005 Hour 72.90
0350AF Services:Other Other Northrop Grumman 0350AF Technical Staff 6 Contractor Site Technical Staff 6 - Feb 13, 2004 to Feb 12, 2005 Hour 91.44
0351AF Services:Other Other Northrop Grumman 0351AF Technical Staff 7 Contractor Site Technical Staff 7 - Feb 13, 2004 to Feb 12, 2005 Hour $105.11
0352AF Services:Other Other Northrop Grumman 0352AF Technical Staff 8 Contractor Site Technical Staff 8 - Feb 13, 2004 to Feb 12, 2005 Hour $134.28
0301AG Services:Business and Administrative Systems|Other Northrop Grumman 0301AG Administrative Staff 1|Gov't Site Administrative Staff 1 - Feb 13, 2005 to Feb 12, 2006 Hour 21.56
0302AG Services:Business and Administrative Systems|Other Northrop Grumman 0302AG Administrative Staff 2|Gov't Site Administrative Staff 2 - Feb 13, 2005 to Feb 12, 2006 Hour 30.22
0303AG Services:Business and Administrative Systems|Other Northrop Grumman 0303AG Administrative Staff 3|Gov't Site Administrative Staff 3 - Feb 13, 2005 to Feb 12, 2006 Hour 30.62
0304AG Services:Business and Administrative Systems|Other Northrop Grumman 0304AG Administrative Staff 4|Gov't Site Administrative Staff 4 - Feb 13, 2005 to Feb 12, 2006 Hour 34.18
0305AG Services:Business and Administrative Systems|Other Northrop Grumman 0305AG Administrative Staff 5|Gov't Site Administrative Staff 5 - Feb 13, 2005 to Feb 12, 2006 Hour 39.05
0306AG Services:Business and Administrative Systems|Other Northrop Grumman 0306AG Administrative Staff 6 |Gov't Site Administrative Staff 6 - Feb 13, 2005 to Feb 12, 2006 Hour 44.18
0307AG Services:Analyst Support Other Northrop Grumman 0307AG Analytical Staff 1 Gov't Site Analytical Staff 1 - Feb 13, 2005 to Feb 12, 2006 Hour 20.38
0308AG Services:Analyst Support Other Northrop Grumman 0308AG Analytical Staff 2 Gov't Site Analytical Staff 2 - Feb 13, 2005 to Feb 12, 2006 Hour 38.86
0309AG Services:Analyst Support Other Northrop Grumman 0309AG Analytical Staff 3 Gov't Site Analytical Staff 3 - Feb 13, 2005 to Feb 12, 2006 Hour 41.88
0310AG Services:Analyst Support Other Northrop Grumman 0310AG Analytical Staff 4 Gov't Site Analytical Staff 4 - Feb 13, 2005 to Feb 12, 2006 Hour 47.93
0311AG Services:Analyst Support Other Northrop Grumman 0311AG Analytical Staff 5 Gov't Site Analytical Staff 5 - Feb 13, 2005 to Feb 12, 2006 Hour 51.87
0312AG Services:Analyst Support Other Northrop Grumman 0312AG Analytical Staff 6 Gov't Site Analytical Staff 6 - Feb 13, 2005 to Feb 12, 2006 Hour 56.15
0313AG Services:Analyst Support Other Northrop Grumman 0313AG Analytical Staff 7 Gov't Site Analytical Staff 7 - Feb 13, 2005 to Feb 12, 2006 Hour 61.90
0314AG Services:Analyst Support Other Northrop Grumman 0314AG Analytical Staff 8 Gov't Site Analytical Staff 8 - Feb 13, 2005 to Feb 12, 2006 Hour 69.48
0315AG Services:Analyst Support Other Northrop Grumman 0315AG Analytical Staff 9 Gov't Site Analytical Staff 9 - Feb 13, 2005 to Feb 12, 2006 Hour 72.37
0316AG Services:Analyst Support Other Northrop Grumman 0316AG Analytical Staff 10 Gov't Site Analytical Staff 10 - Feb 13, 2005 to Feb 12, 2006 Hour 78.86
0317AG Services:Analyst Support Other Northrop Grumman 0317AG Analytical Staff 11 Gov't Site Analytical Staff 11 - Feb 13, 2005 to Feb 12, 2006 Hour 82.40
0318AG Services:Analyst Support Other Northrop Grumman 0318AG Analytical Staff 12 Gov't Site Analytical Staff 12 - Feb 13, 2005 to Feb 12, 2006 Hour 83.88
0319AG Services:Analyst Support Other Northrop Grumman 0319AG Analytical Staff 13 Gov't Site Analytical Staff 13 - Feb 13, 2005 to Feb 12, 2006 Hour 96.70
0320AG Services:Analyst Support Other Northrop Grumman 0320AG Analytical Staff 14 Gov't Site Analytical Staff 14 - Feb 13, 2005 to Feb 12, 2006 Hour $108.76




0321AG Services:Analyst Support Other Northrop Grumman 0321AG Analytical Staff 15 Gov't Site Analytical Staff 15 - Feb 13, 2005 to Feb 12, 2006 Hour 136.07
0322AG Services:Consulting Other Northrop Grumman 0322AG Consultant Staff 1 Gov't Site Consultant Staff 1 - Feb 13, 2005 to Feb 12, 2006 Hour 100.69
0323AG Services:Consulting Other Northrop Grumman 0323AG Consultant Staff 2 Gov't Site Consultant Staff 2 - Feb 13, 2005 to Feb 12, 2006 Hour 126.03
0324AG Services:Consulting Other Northrop Grumman 0324AG Consultant Staff 3 Gov't Site Consultant Staff 3 - Feb 13, 2005 to Feb 12, 2006 Hour 136.07
0325AG Services:Consulting Other Northrop Grumman 0325AG Consultant Staff 4 Gov't Site Consultant Staff 4 - Feb 13, 2005 to Feb 12, 2006 Hour 147.03
0326AG Services:Consulting Other Northrop Grumman 0326AG Consultant Staff 5 Gov't Site Consultant Staff 5 - Feb 13, 2005 to Feb 12, 2006 Hour 178.55
0327AG Services:Project Management Other Northrop Grumman 0327AG Management Staff 1 [Gov't Site Management Staff 1 - Feb 13, 2005 to Feb 12, 2006 Hour 50.00
0328AG Services:Project Management Other Northrop Grumman 0328AG Management Staff 2 [Gov't Site Management Staff 2 - Feb 13, 2005 to Feb 12, 2006 Hour 60.10
0329AG Services:Project Management Other Northrop Grumman 0329AG Management Staff 3 [Gov't Site Management Staff 3 - Feb 13, 2005 to Feb 12, 2006 Hour 73.26
0330AG Services:Project Management Other Northrop Grumman 0330AG Management Staff 4 [Gov't Site Management Staff 4 - Feb 13, 2005 to Feb 12, 2006 Hour 79.38
0331AG Services:Project Management Other Northrop Grumman 0331AG Management Staff 5 [Gov't Site Management Staff 5 - Feb 13, 2005 to Feb 12, 2006 Hour 87.80
0332AG Services:Project Management Other Northrop Grumman 0332AG Management Staff 6 [Gov't Site Management Staff 6 - Feb 13, 2005 to Feb 12, 2006 Hour 105.51
0333AG Services:Project Management Other Northrop Grumman 0333AG Management Staff 7 [Gov't Site Management Staff 7 - Feb 13, 2005 to Feb 12, 2006 Hour 114.42
0334AG Services:Project Management Other Northrop Grumman 0334AG Management Staff 8 [Gov't Site Management Staff 8 - Feb 13, 2005 to Feb 12, 2006 Hour 129.09
0335AG Services:Project Management Other Northrop Grumman 0335AG Management Staff 9 [Gov't Site Management Staff 9 - Feb 13, 2005 to Feb 12, 2006 Hour 139.16
0336AG Services:Other Other Northrop Grumman 0336AG Professional Staff 1 |Gov't Site Professional Staff 1 - Feb 13, 2005 to Feb 12, 2006 Hour 47.93
0337AG Services:Other Other Northrop Grumman 0337AG Professional Staff 2 |Gov't Site Professional Staff 2 - Feb 13, 2005 to Feb 12, 2006 Hour 54.57
0338AG Services:Other Other Northrop Grumman 0338AG Professional Staff 3 |Gov't Site Professional Staff 3 - Feb 13, 2005 to Feb 12, 2006 Hour 61.00
0339AG Services:Other Other Northrop Grumman 0339AG Professional Staff 4 |Gov't Site Professional Staff 4 - Feb 13, 2005 to Feb 12, 2006 Hour 65.99
0340AG Services:Other Other Northrop Grumman 0340AG Professional Staff 5 |Gov't Site Professional Staff 5 - Feb 13, 2005 to Feb 12, 2006 Hour 74.29
0341AG Services:Other Other Northrop Grumman 0341AG Professional Staff 6 |Gov't Site Professional Staff 6 - Feb 13, 2005 to Feb 12, 2006 Hour 89.74
0342AG Services:Other Other Northrop Grumman 0342AG Professional Staff 7 |Gov't Site Professional Staff 7 - Feb 13, 2005 to Feb 12, 2006 Hour 102.82
0343AG Services:Other Other Northrop Grumman 0343AG Professional Staff 8 |Gov't Site Professional Staff 8 - Feb 13, 2005 to Feb 12, 2006 Hour 120.98
0344AG Services:Other Other Northrop Grumman 0344AG Professional Staff 9 |Gov't Site Professional Staff 9 - Feb 13, 2005 to Feb 12, 2006 Hour 142.30
0345AG Services:Other Other Northrop Grumman 0345AG Technical Staff 1 Gov't Site Technical Staff 1 - Feb 13, 2005 to Feb 12, 2006 Hour 27.60
0346AG Services:Other Other Northrop Grumman 0346AG Technical Staff 2 GovV't Site Technical Staff 2 - Feb 13, 2005 to Feb 12, 2006 Hour 35.17
0347AG Services:Other Other Northrop Grumman 0347AG Technical Staff 3 GovV't Site Technical Staff 3 - Feb 13, 2005 to Feb 12, 2006 Hour 40.03
0348AG Services:Other Other Northrop Grumman 0348AG Technical Staff 4 Gov't Site Technical Staff 4 - Feb 13, 2005 to Feb 12, 2006 Hour 50.63
0349AG Services:Other Other Northrop Grumman 0349AG Technical Staff 5 GovV't Site Technical Staff 5 - Feb 13, 2005 to Feb 12, 2006 Hour 60.71
0350AG Services:Other Other Northrop Grumman 0350AG Technical Staff 6 Gov't Site Technical Staff 6 - Feb 13, 2005 to Feb 12, 2006 Hour 76.16
0351AG Services:Other Other Northrop Grumman 0351AG Technical Staff 7 GovV't Site Technical Staff 7 - Feb 13, 2005 to Feb 12, 2006 Hour 87.54
0352AG Services:Other Other Northrop Grumman 0352AG Technical Staff 8 Gov't Site Technical Staff 8 - Feb 13, 2005 to Feb 12, 2006 Hour $111.83
0301AH Services:Business and Administrative Systems|Other Northrop Grumman 0301AH Administrative Staff 1|Contractor Site Administrative Staff 1 - Feb 13, 2005 to Feb 12, 2006 Hour 26.95
0302AH Services:Business and Administrative Systems|Other Northrop Grumman 0302AH Administrative Staff 2|Contractor Site Administrative Staff 2 - Feb 13, 2005 to Feb 12, 2006 Hour 37.78
0303AH Services:Business and Administrative Sy Other Northrop Grumman 0303AH Administrative Staff 3|Contractor Site Administrative Staff 3 - Feb 13, 2005 to Feb 12, 2006 Hour 38.27
0304AH Services:Business and Administrative Systems|Other Northrop Grumman 0304AH Administrative Staff 4|Contractor Site Administrative Staff 4 - Feb 13, 2005 to Feb 12, 2006 Hour 42.72
0305AH Services:Business and Administrative Systems|Other Northrop Grumman 0305AH Administrative Staff 5|Contractor Site Administrative Staff 5 - Feb 13, 2005 to Feb 12, 2006 Hour 48.81
0306AH Services:Business and Administrative Systems|Other Northrop Grumman 0306AH Administrative Staff 6 |Contractor Site Administrative Staff 6 - Feb 13, 2005 to Feb 12, 2006 Hour 55.22
0307AH Services:Analyst Support Other Northrop Grumman 0307AH Analytical Staff 1 Contractor Site Analytical Staff 1 - Feb 13, 2005 to Feb 12, 2006 Hour 25.47
0308AH Services:Analyst Support Other Northrop Grumman 0308AH Analytical Staff 2 Contractor Site Analytical Staff 2 - Feb 13, 2005 to Feb 12, 2006 Hour 48.58
0309AH Services:Analyst Support Other Northrop Grumman 0309AH Analytical Staff 3 Contractor Site Analytical Staff 3 - Feb 13, 2005 to Feb 12, 2006 Hour 52.35
0310AH Services:Analyst Support Other Northrop Grumman 0310AH Analytical Staff 4 Contractor Site Analytical Staff 4 - Feb 13, 2005 to Feb 12, 2006 Hour 59.91
0311AH Services:Analyst Support Other Northrop Grumman 0311AH Analytical Staff 5 Contractor Site Analytical Staff 5 - Feb 13, 2005 to Feb 12, 2006 Hour 64.84
0312AH Services:Analyst Support Other Northrop Grumman 0312AH Analytical Staff 6 Contractor Site Analytical Staff 6 - Feb 13, 2005 to Feb 12, 2006 Hour 70.19
0313AH Services:Analyst Support Other Northrop Grumman 0313AH Analytical Staff 7 Contractor Site Analytical Staff 7 - Feb 13, 2005 to Feb 12, 2006 Hour 77.37
0314AH Services:Analyst Support Other Northrop Grumman 0314AH Analytical Staff 8 Contractor Site Analytical Staff 8 - Feb 13, 2005 to Feb 12, 2006 Hour 86.85
0315AH Services:Analyst Support Other Northrop Grumman 0315AH Analytical Staff 9 Contractor Site Analytical Staff 9 - Feb 13, 2005 to Feb 12, 2006 Hour 90.46
0316AH Services:Analyst Support Other Northrop Grumman 0316AH Analytical Staff 10 Contractor Site Analytical Staff 10 - Feb 13, 2005 to Feb 12, 2006 Hour 98.58
0317AH Services:Analyst Support Other Northrop Grumman 0317AH Analytical Staff 11 Contractor Site Analytical Staff 11 - Feb 13, 2005 to Feb 12, 2006 Hour 103.00
0318AH Services:Analyst Support Other Northrop Grumman 0318AH Analytical Staff 12 Contractor Site Analytical Staff 12 - Feb 13, 2005 to Feb 12, 2006 Hour 104.85
0319AH Services:Analyst Support Other Northrop Grumman 0319AH Analytical Staff 13 Contractor Site Analytical Staff 13 - Feb 13, 2005 to Feb 12, 2006 Hour 120.87
0320AH Services:Analyst Support Other Northrop Grumman 0320AH Analytical Staff 14 Contractor Site Analytical Staff 14 - Feb 13, 2005 to Feb 12, 2006 Hour 135.95
0321AH Services:Analyst Support Other Northrop Grumman 0321AH Analytical Staff 15 Contractor Site Analytical Staff 15 - Feb 13, 2005 to Feb 12, 2006 Hour 170.09
0322AH Services:Consulting Other Northrop Grumman 0322AH Consultant Staff 1 Contractor Site Consultant Staff 1 - Feb 13, 2005 to Feb 12, 2006 Hour 125.86
0323AH Services:Consulting Other Northrop Grumman 0323AH Consultant Staff 2 Contractor Site Consultant Staff 2 - Feb 13, 2005 to Feb 12, 2006 Hour 157.54
0324AH Services:Consulting Other Northrop Grumman 0324AH Consultant Staff 3 Contractor Site Consultant Staff 3 - Feb 13, 2005 to Feb 12, 2006 Hour 170.09
0325AH Services:Consulting Other Northrop Grumman 0325AH Consultant Staff 4 Contractor Site Consultant Staff 4 - Feb 13, 2005 to Feb 12, 2006 Hour 183.79
0326AH Services:Consulting Other Northrop Grumman 0326AH Consultant Staff 5 Contractor Site Consultant Staff 5 - Feb 13, 2005 to Feb 12, 2006 Hour 223.19
0327AH Services:Project Management Other Northrop Grumman 0327AH Management Staff 1 [Contractor Site Management Staff 1 - Feb 13, 2005 to Feb 12, 2006 Hour 62.50
0328AH Services:Project Management Other Northrop Grumman 0328AH Management Staff 2 [Contractor Site Management Staff 2 - Feb 13, 2005 to Feb 12, 2006 Hour 75.12
0329AH Services:Project Management Other Northrop Grumman 0329AH Management Staff 3 [Contractor Site Management Staff 3 - Feb 13, 2005 to Feb 12, 2006 Hour 91.57
0330AH Services:Project Management Other Northrop Grumman 0330AH Management Staff 4 [Contractor Site Management Staff 4 - Feb 13, 2005 to Feb 12, 2006 Hour 99.23
0331AH Services:Project Management Other Northrop Grumman 0331AH Management Staff 5 [Contractor Site Management Staff 5 - Feb 13, 2005 to Feb 12, 2006 Hour 109.75
0332AH Services:Project Management Other Northrop Grumman 0332AH Management Staff 6 [Contractor Site Management Staff 6 - Feb 13, 2005 to Feb 12, 2006 Hour 131.89
0333AH Services:Project Management Other Northrop Grumman 0333AH Management Staff 7 [Contractor Site Management Staff 7 - Feb 13, 2005 to Feb 12, 2006 Hour 143.03
0334AH Services:Project Management Other Northrop Grumman 0334AH Management Staff 8 [Contractor Site Management Staff 8 - Feb 13, 2005 to Feb 12, 2006 Hour 161.36
0335AH Services:Project Management Other Northrop Grumman 0335AH Management Staff 9 [Contractor Site Management Staff 9 - Feb 13, 2005 to Feb 12, 2006 Hour 173.95




0336AH Services:Other Other Northrop Grumman 0336AH Professional Staff 1 |Contractor Site Professional Staff 1 - Feb 13, 2005 to Feb 12, 2006 Hour 59.91
0337AH Services:Other Other Northrop Grumman 0337AH Professional Staff 2 |Contractor Site Professional Staff 2 - Feb 13, 2005 to Feb 12, 2006 Hour 68.21
0338AH Services:Other Other Northrop Grumman 0338AH Professional Staff 3 |Contractor Site Professional Staff 3 - Feb 13, 2005 to Feb 12, 2006 Hour 76.25
0339AH Services:Other Other Northrop Grumman 0339AH Professional Staff 4 |Contractor Site Professional Staff 4 - Feb 13, 2005 to Feb 12, 2006 Hour 82.49
0340AH Services:Other Other Northrop Grumman 0340AH Professional Staff 5 |Contractor Site Professional Staff 5 - Feb 13, 2005 to Feb 12, 2006 Hour 92.86
0341AH Services:Other Other Northrop Grumman 0341AH Professional Staff 6 |Contractor Site Professional Staff 6 - Feb 13, 2005 to Feb 12, 2006 Hour 112.18
0342AH Services:Other Other Northrop Grumman 0342AH Professional Staff 7 |Contractor Site Professional Staff 7 - Feb 13, 2005 to Feb 12, 2006 Hour 128.53
0343AH Services:Other Other Northrop Grumman 0343AH Professional Staff 8 |Contractor Site Professional Staff 8 - Feb 13, 2005 to Feb 12, 2006 Hour 151.23
0344AH Services:Other Other Northrop Grumman 0344AH Professional Staff 9 |Contractor Site Professional Staff 9 - Feb 13, 2005 to Feb 12, 2006 Hour 177.88
0345AH Services:Other Other Northrop Grumman 0345AH Technical Staff 1 Contractor Site Technical Staff 1 - Feb 13, 2005 to Feb 12, 2006 Hour 34.50
0346AH Services:Other Other Northrop Grumman 0346AH Technical Staff 2 Contractor Site Technical Staff 2 - Feb 13, 2005 to Feb 12, 2006 Hour 43.96
0347AH Services:Other Other Northrop Grumman 0347AH Technical Staff 3 Contractor Site Technical Staff 3 - Feb 13, 2005 to Feb 12, 2006 Hour 50.04
0348AH Services:Other Other Northrop Grumman 0348AH Technical Staff 4 Contractor Site Technical Staff 4 - Feb 13, 2005 to Feb 12, 2006 Hour 63.29
0349AH Services:Other Other Northrop Grumman 0349AH Technical Staff 5 Contractor Site Technical Staff 5 - Feb 13, 2005 to Feb 12, 2006 Hour 75.89
0350AH Services:Other Other Northrop Grumman 0350AH Technical Staff 6 Contractor Site Technical Staff 6 - Feb 13, 2005 to Feb 12, 2006 Hour 95.20
0351AH Services:Other Other Northrop Grumman 0351AH Technical Staff 7 Contractor Site Technical Staff 7 - Feb 13, 2005 to Feb 12, 2006 Hour $109.42
0352AH Services:Other Other Northrop Grumman 0352AH Technical Staff 8 Contractor Site Technical Staff 8 - Feb 13, 2005 to Feb 12, 2006 Hour $139.79
0301Al Services:Business and Administrative Systems|Other Northrop Grumman 0301Al Administrative Staff 1|Gov't Site Administrative Staff 1 - Feb 13, 2006 to Feb 12, 2007 Hour 22.45
0302Al Services:Business and Administrative Systems|Other Northrop Grumman 0302Al Administrative Staff 2|Gov't Site Administrative Staff 2 - Feb 13, 2006 to Feb 12, 2007 Hour 31.46
0303Al Services:Business and Administrative Systems|Other Northrop Grumman 0303Al Administrative Staff 3|Gov't Site Administrative Staff 3 - Feb 13, 2006 to Feb 12, 2007 Hour 31.88
0304Al Services:Business and Administrative Systems|Other Northrop Grumman 0304Al Administrative Staff 4|Gov't Site Administrative Staff 4 - Feb 13, 2006 to Feb 12, 2007 Hour 35.58
0305Al Services:Business and Administrative Systems|Other Northrop Grumman 0305Al Administrative Staff 5|Gov't Site Administrative Staff 5 - Feb 13, 2006 to Feb 12, 2007 Hour 40.65
0306Al Services:Business and Administrative Systems|Other Northrop Grumman 0306Al Administrative Staff 6 |Gov't Site Administrative Staff 6 - Feb 13, 2006 to Feb 12, 2007 Hour 45.99
0307Al Services:Analyst Support Other Northrop Grumman 0307Al Analytical Staff 1 Gov't Site Analytical Staff 1 - Feb 13, 2006 to Feb 12, 2007 Hour 21.21
0308AI Services:Analyst Support Other Northrop Grumman 0308Al Analytical Staff 2 Gov't Site Analytical Staff 2 - Feb 13, 2006 to Feb 12, 2007 Hour 40.45
0309AI Services:Analyst Support Other Northrop Grumman 0309Al Analytical Staff 3 Gov't Site Analytical Staff 3 - Feb 13, 2006 to Feb 12, 2007 Hour 43.60
0310Al Services:Analyst Support Other Northrop Grumman 0310Al Analytical Staff 4 Gov't Site Analytical Staff 4 - Feb 13, 2006 to Feb 12, 2007 Hour 49.89
0311Al Services:Analyst Support Other Northrop Grumman 0311Al Analytical Staff 5 Gov't Site Analytical Staff 5 - Feb 13, 2006 to Feb 12, 2007 Hour 53.99
0312Al Services:Analyst Support Other Northrop Grumman 0312Al Analytical Staff 6 Gov't Site Analytical Staff 6 - Feb 13, 2006 to Feb 12, 2007 Hour 58.46
0313Al Services:Analyst Support Other Northrop Grumman 0313Al Analytical Staff 7 Gov't Site Analytical Staff 7 - Feb 13, 2006 to Feb 12, 2007 Hour 64.44
0314Al Services:Analyst Support Other Northrop Grumman 0314Al Analytical Staff 8 Gov't Site Analytical Staff 8 - Feb 13, 2006 to Feb 12, 2007 Hour 72.33
0315Al Services:Analyst Support Other Northrop Grumman 0315Al Analytical Staff 9 Gov't Site Analytical Staff 9 - Feb 13, 2006 to Feb 12, 2007 Hour 75.34
0316Al Services:Analyst Support Other Northrop Grumman 0316Al Analytical Staff 10 Gov't Site Analytical Staff 10 - Feb 13, 2006 to Feb 12, 2007 Hour 82.10
0317Al Services:Analyst Support Other Northrop Grumman 0317Al Analytical Staff 11 Gov't Site Analytical Staff 11 - Feb 13, 2006 to Feb 12, 2007 Hour 85.78
0318Al Services:Analyst Support Other Northrop Grumman 0318Al Analytical Staff 12 Gov't Site Analytical Staff 12 - Feb 13, 2006 to Feb 12, 2007 Hour 87.32
0319Al Services:Analyst Support Other Northrop Grumman 0319Al Analytical Staff 13 Gov't Site Analytical Staff 13 - Feb 13, 2006 to Feb 12, 2007 Hour 100.66
0320Al Services:Analyst Support Other Northrop Grumman 0320Al Analytical Staff 14 Gov't Site Analytical Staff 14 - Feb 13, 2006 to Feb 12, 2007 Hour 113.21
0321Al Services:Analyst Support Other Northrop Grumman 0321Al Analytical Staff 15 Gov't Site Analytical Staff 15 - Feb 13, 2006 to Feb 12, 2007 Hour 141.66
0322Al Services:Consulting Other Northrop Grumman 0322Al Consultant Staff 1 Gov't Site Consultant Staff 1 - Feb 13, 2006 to Feb 12, 2007 Hour 104.82
0323Al Services:Consulting Other Northrop Grumman 0323Al Consultant Staff 2 Gov't Site Consultant Staff 2 - Feb 13, 2006 to Feb 12, 2007 Hour 131.19
0324Al1 Services:Consulting Other Northrop Grumman 0324Al Consultant Staff 3 Gov't Site Consultant Staff 3 - Feb 13, 2006 to Feb 12, 2007 Hour 141.66
0325Al Services:Consulting Other Northrop Grumman 0325Al Consultant Staff 4 Gov't Site Consultant Staff 4 - Feb 13, 2006 to Feb 12, 2007 Hour 153.06
0326Al Services:Consulting Other Northrop Grumman 0326Al Consultant Staff 5 Gov't Site Consultant Staff 5 - Feb 13, 2006 to Feb 12, 2007 Hour 185.87
0327Al1 Services:Project Management Other Northrop Grumman 0327Al Management Staff 1 [Gov't Site Management Staff 1 - Feb 13, 2006 to Feb 12, 2007 Hour 52.06
0328Al Services:Project Management Other Northrop Grumman 0328Al Management Staff 2 [Gov't Site Management Staff 2 - Feb 13, 2006 to Feb 12, 2007 Hour 62.55
0329Al Services:Project Management Other Northrop Grumman 0329Al Management Staff 3 [Gov't Site Management Staff 3 - Feb 13, 2006 to Feb 12, 2007 Hour 76.26
0330Al Services:Project Management Other Northrop Grumman 0330Al Management Staff 4 [Gov't Site Management Staff 4 - Feb 13, 2006 to Feb 12, 2007 Hour 82.63
0331Al Services:Project Management Other Northrop Grumman 0331Al Management Staff 5 [Gov't Site Management Staff 5 - Feb 13, 2006 to Feb 12, 2007 Hour 91.40
0332Al Services:Project Management Other Northrop Grumman 0332Al Management Staff 6 [Gov't Site Management Staff 6 - Feb 13, 2006 to Feb 12, 2007 Hour 109.84
0333Al Services:Project Management Other Northrop Grumman 0333Al Management Staff 7 [Gov't Site Management Staff 7 - Feb 13, 2006 to Feb 12, 2007 Hour 119.12
0334Al Services:Project Management Other Northrop Grumman 0334Al Management Staff 8 [Gov't Site Management Staff 8 - Feb 13, 2006 to Feb 12, 2007 Hour 134.38
0335Al Services:Project Management Other Northrop Grumman 0335Al Management Staff 9 [Gov't Site Management Staff 9 - Feb 13, 2006 to Feb 12, 2007 Hour 144.87
0336Al Services:Other Other Northrop Grumman 0336Al Professional Staff 1 |Gov't Site Professional Staff 1 - Feb 13, 2006 to Feb 12, 2007 Hour 49.89
0337Al Services:Other Other Northrop Grumman 0337Al Professional Staff 2 |Gov't Site Professional Staff 2 - Feb 13, 2006 to Feb 12, 2007 Hour 56.80
0338Al Services:Other Other Northrop Grumman 0338Al Professional Staff 3 |Gov't Site Professional Staff 3 - Feb 13, 2006 to Feb 12, 2007 Hour 63.50
0339Al Services:Other Other Northrop Grumman 0339Al Professional Staff 4 |Gov't Site Professional Staff 4 - Feb 13, 2006 to Feb 12, 2007 Hour 68.70
0340Al Services:Other Other Northrop Grumman 0340Al Professional Staff 5 |Gov't Site Professional Staff 5 - Feb 13, 2006 to Feb 12, 2007 Hour 77.34
0341Al Services:Other Other Northrop Grumman 0341Al Professional Staff 6 |Gov't Site Professional Staff 6 - Feb 13, 2006 to Feb 12, 2007 Hour 93.42
0342Al Services:Other Other Northrop Grumman 0342Al Professional Staff 7 |Gov't Site Professional Staff 7 - Feb 13, 2006 to Feb 12, 2007 Hour 107.03
0343Al Services:Other Other Northrop Grumman 0343Al Professional Staff 8 |Gov't Site Professional Staff 8 - Feb 13, 2006 to Feb 12, 2007 Hour 125.94
0344Al Services:Other Other Northrop Grumman 0344Al Professional Staff 9 |Gov't Site Professional Staff 9 - Feb 13, 2006 to Feb 12, 2007 Hour 148.14
0345Al Services:Other Other Northrop Grumman 0345Al Technical Staff 1 Gov't Site Technical Staff 1 - Feb 13, 2006 to Feb 12, 2007 Hour 28.74
0346Al Services:Other Other Northrop Grumman 0346Al Technical Staff 2 Gov't Site Technical Staff 2 - Feb 13, 2006 to Feb 12, 2007 Hour 36.62
0347Al Services:Other Other Northrop Grumman 0347Al Technical Staff 3 Gov't Site Technical Staff 3 - Feb 13, 2006 to Feb 12, 2007 Hour 41.68
0348Al Services:Other Other Northrop Grumman 0348Al Technical Staff 4 Gov't Site Technical Staff 4 - Feb 13, 2006 to Feb 12, 2007 Hour 52.71
0349Al Services:Other Other Northrop Grumman 0349Al Technical Staff 5 Gov't Site Technical Staff 5 - Feb 13, 2006 to Feb 12, 2007 Hour 63.20
0350Al Services:Other Other Northrop Grumman 0350Al Technical Staff 6 GovV't Site Technical Staff 6 - Feb 13, 2006 to Feb 12, 2007 Hour 79.28




0351Al Services:Other Other Northrop Grumman 0351Al Technical Staff 7 Gov't Site Technical Staff 7 - Feb 13, 2006 to Feb 12, 2007 Hour $91.12
0352Al Services:Other Other Northrop Grumman 0352Al Technical Staff 8 Gov't Site Technical Staff 8 - Feb 13, 2006 to Feb 12, 2007 Hour $116.41
0301AJ Services:Business and Administrative Systems|Other Northrop Grumman 0301AJ Administrative Staff 1|Contractor Site Administrative Staff 1 - Feb 13, 2006 to Feb 12, 2007 Hour 28.06
0302AJ Services:Business and Administrative Sy Other Northrop Grumman 0302AJ Administrative Staff 2|Contractor Site Administrative Staff 2 - Feb 13, 2006 to Feb 12, 2007 Hour 39.32
0303AJ Services:Business and Administrative Systems|Other Northrop Grumman 0303AJ Administrative Staff 3|Contractor Site Administrative Staff 3 - Feb 13, 2006 to Feb 12, 2007 Hour 39.85
0304AJ Services:Business and Administrative Systems|Other Northrop Grumman 0304AJ Administrative Staff 4|Contractor Site Administrative Staff 4 - Feb 13, 2006 to Feb 12, 2007 Hour 44.47
0305AJ Services:Business and Administrative Systems|Other Northrop Grumman 0305AJ Administrative Staff 5|Contractor Site Administrative Staff 5 - Feb 13, 2006 to Feb 12, 2007 Hour 50.81
0306AJ Services:Business and Administrative Systems|Other Northrop Grumman 0306AJ Administrative Staff 6 |Contractor Site Administrative Staff 6 - Feb 13, 2006 to Feb 12, 2007 Hour 57.49
0307AJ Services:Analyst Support Other Northrop Grumman 0307AJ Analytical Staff 1 Contractor Site Analytical Staff 1 - Feb 13, 2006 to Feb 12, 2007 Hour 26.51
0308AJ Services:Analyst Support Other Northrop Grumman 0308AJ Analytical Staff 2 Contractor Site Analytical Staff 2 - Feb 13, 2006 to Feb 12, 2007 Hour 50.56
0309AJ Services:Analyst Support Other Northrop Grumman 0309AJ Analytical Staff 3 Contractor Site Analytical Staff 3 - Feb 13, 2006 to Feb 12, 2007 Hour 54.50
0310AJ Services:Analyst Support Other Northrop Grumman 0310AJ Analytical Staff 4 Contractor Site Analytical Staff 4 - Feb 13, 2006 to Feb 12, 2007 Hour 62.36
0311AJ Services:Analyst Support Other Northrop Grumman 0311AJ Analytical Staff 5 Contractor Site Analytical Staff 5 - Feb 13, 2006 to Feb 12, 2007 Hour 67.49
0312AJ Services:Analyst Support Other Northrop Grumman 0312AJ Analytical Staff 6 Contractor Site Analytical Staff 6 - Feb 13, 2006 to Feb 12, 2007 Hour 73.07
0313AJ Services:Analyst Support Other Northrop Grumman 0313AJ Analytical Staff 7 Contractor Site Analytical Staff 7 - Feb 13, 2006 to Feb 12, 2007 Hour 80.55
0314AJ Services:Analyst Support Other Northrop Grumman 0314AJ Analytical Staff 8 Contractor Site Analytical Staff 8 - Feb 13, 2006 to Feb 12, 2007 Hour 90.41
0315AJ Services:Analyst Support Other Northrop Grumman 0315AJ Analytical Staff 9 Contractor Site Analytical Staff 9 - Feb 13, 2006 to Feb 12, 2007 Hour 94.17
0316AJ Services:Analyst Support Other Northrop Grumman 0316AJ Analytical Staff 10 Contractor Site Analytical Staff 10 - Feb 13, 2006 to Feb 12, 2007 Hour 102.63
0317AJ Services:Analyst Support Other Northrop Grumman 0317AJ Analytical Staff 11 Contractor Site Analytical Staff 11 - Feb 13, 2006 to Feb 12, 2007 Hour 107.22
0318AJ Services:Analyst Support Other Northrop Grumman 0318AJ Analytical Staff 12 Contractor Site Analytical Staff 12 - Feb 13, 2006 to Feb 12, 2007 Hour 109.15
0319AJ Services:Analyst Support Other Northrop Grumman 0319AJ Analytical Staff 13 Contractor Site Analytical Staff 13 - Feb 13, 2006 to Feb 12, 2007 Hour 125.82
0320AJ Services:Analyst Support Other Northrop Grumman 0320AJ Analytical Staff 14 Contractor Site Analytical Staff 14 - Feb 13, 2006 to Feb 12, 2007 Hour 141.51
0321AJ Services:Analyst Support Other Northrop Grumman 0321AJ Analytical Staff 15 Contractor Site Analytical Staff 15 - Feb 13, 2006 to Feb 12, 2007 Hour 177.08
0322AJ Services:Consulting Other Northrop Grumman 0322AJ Consultant Staff 1 Contractor Site Consultant Staff 1 - Feb 13, 2006 to Feb 12, 2007 Hour 131.02
0323AJ Services:Consulting Other Northrop Grumman 0323AJ Consultant Staff 2 Contractor Site Consultant Staff 2 - Feb 13, 2006 to Feb 12, 2007 Hour 163.99
0324AJ Services:Consulting Other Northrop Grumman 0324AJ Consultant Staff 3 Contractor Site Consultant Staff 3 - Feb 13, 2006 to Feb 12, 2007 Hour 177.08
0325AJ Services:Consulting Other Northrop Grumman 0325AJ Consultant Staff 4 Contractor Site Consultant Staff 4 - Feb 13, 2006 to Feb 12, 2007 Hour 191.33
0326AJ Services:Consulting Other Northrop Grumman 0326AJ Consultant Staff 5 Contractor Site Consultant Staff 5 - Feb 13, 2006 to Feb 12, 2007 Hour 232.34
0327AJ Services:Project Management Other Northrop Grumman 0327AJ Management Staff 1 [Contractor Site Management Staff 1 - Feb 13, 2006 to Feb 12, 2007 Hour 65.08
0328AJ Services:Project Management Other Northrop Grumman 0328AJ Management Staff 2 [Contractor Site Management Staff 2 - Feb 13, 2006 to Feb 12, 2007 Hour 78.19
0329AJ Services:Project Management Other Northrop Grumman 0329AJ Management Staff 3 [Contractor Site Management Staff 3 - Feb 13, 2006 to Feb 12, 2007 Hour 95.32
0330AJ Services:Project Management Other Northrop Grumman 0330AJ Management Staff 4 [Contractor Site Management Staff 4 - Feb 13, 2006 to Feb 12, 2007 Hour 103.29
0331AJ Services:Project Management Other Northrop Grumman 0331AJ Management Staff 5 [Contractor Site Management Staff 5 - Feb 13, 2006 to Feb 12, 2007 Hour 114.25
0332AJ Services:Project Management Other Northrop Grumman 0332AJ Management Staff 6 [Contractor Site Management Staff 6 - Feb 13, 2006 to Feb 12, 2007 Hour 137.30
0333AJ Services:Project Management Other Northrop Grumman 0333AJ Management Staff 7 [Contractor Site Management Staff 7 - Feb 13, 2006 to Feb 12, 2007 Hour 148.90
0334AJ Services:Project Management Other Northrop Grumman 0334AJ Management Staff 8 [Contractor Site Management Staff 8 - Feb 13, 2006 to Feb 12, 2007 Hour 167.97
0335AJ Services:Project Management Other Northrop Grumman 0335AJ Management Staff 9 [Contractor Site Management Staff 9 - Feb 13, 2006 to Feb 12, 2007 Hour 181.09
0336AJ Services:Other Other Northrop Grumman 0336AJ Professional Staff 1 |Contractor Site Professional Staff 1 - Feb 13, 2006 to Feb 12, 2007 Hour 62.36
0337AJ Services:Other Other Northrop Grumman 0337AJ Professional Staff 2 |Contractor Site Professional Staff 2 - Feb 13, 2006 to Feb 12, 2007 Hour 71.00
0338AJ Services:Other Other Northrop Grumman 0338AJ Professional Staff 3 |Contractor Site Professional Staff 3 - Feb 13, 2006 to Feb 12, 2007 Hour 79.38
0339AJ Services:Other Other Northrop Grumman 0339AJ Professional Staff 4 |Contractor Site Professional Staff 4 - Feb 13, 2006 to Feb 12, 2007 Hour 85.87
0340AJ Services:Other Other Northrop Grumman 0340AJ Professional Staff 5 |Contractor Site Professional Staff 5 - Feb 13, 2006 to Feb 12, 2007 Hour 96.68
0341AJ Services:Other Other Northrop Grumman 0341AJ Professional Staff 6 |Contractor Site Professional Staff 6 - Feb 13, 2006 to Feb 12, 2007 Hour 116.78
0342AJ Services:Other Other Northrop Grumman 0342AJ Professional Staff 7 |Contractor Site Professional Staff 7 - Feb 13, 2006 to Feb 12, 2007 Hour 133.79
0343AJ Services:Other Other Northrop Grumman 0343AJ Professional Staff 8 |Contractor Site Professional Staff 8 - Feb 13, 2006 to Feb 12, 2007 Hour 157.43
0344AJ Services:Other Other Northrop Grumman 0344AJ Professional Staff 9 |Contractor Site Professional Staff 9 - Feb 13, 2006 to Feb 12, 2007 Hour 185.17
0345AJ Services:Other Other Northrop Grumman 0345AJ Technical Staff 1 Contractor Site Technical Staff 1 - Feb 13, 2006 to Feb 12, 2007 Hour 35.92
0346AJ Services:Other Other Northrop Grumman 0346AJ Technical Staff 2 Contractor Site Technical Staff 2 - Feb 13, 2006 to Feb 12, 2007 Hour 45.77
0347AJ Services:Other Other Northrop Grumman 0347AJ Technical Staff 3 Contractor Site Technical Staff 3 - Feb 13, 2006 to Feb 12, 2007 Hour 52.10
0348AJ Services:Other Other Northrop Grumman 0348AJ Technical Staff 4 Contractor Site Technical Staff 4 - Feb 13, 2006 to Feb 12, 2007 Hour 65.89
0349AJ Services:Other Other Northrop Grumman 0349AJ Technical Staff 5 Contractor Site Technical Staff 5 - Feb 13, 2006 to Feb 12, 2007 Hour 79.00
0350AJ Services:Other Other Northrop Grumman 0350AJ Technical Staff 6 Contractor Site Technical Staff 6 - Feb 13, 2006 to Feb 12, 2007 Hour 99.10
0351AJ Services:Other Other Northrop Grumman 0351AJ Technical Staff 7 Contractor Site Technical Staff 7 - Feb 13, 2006 to Feb 12, 2007 Hour $113.90
0352AJ Services:Other Other Northrop Grumman 0352AJ Technical Staff 8 Contractor Site Technical Staff 8 - Feb 13, 2006 to Feb 12, 2007 Hour $145.51




